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NOTICE TO BIDDERS 
CONTRACT FORMAT: 
Offerors should note that the format of this contract is in accordance with Federal Acquisition 
Regulations (FAR), promulgated by the General Services Administration (GSA), effective April 1, 
1984, including all applicable revisions.  Applicable FAR provisions and clauses are incorporated in 
this contract by reference or full text as indicated in the INDEX before the D-page in this booklet.  
FAR provisions and clauses incorporated by reference can be accessed on the Internet on the GSA 
website at www.arnet.gov/far/.   Offerors are encouraged to review the documents thoroughly before 
bidding.   
 
PROPOSAL BOOKLET AND OFFER SUBMITTAL: 
It is the responsibility of the Offeror to verify that this proposal is complete as listed in the Table of 
Contents.  The Offeror is responsible for submitting all required forms and documents with the offer.  
Offerors should use the Checklist for Bid Submittal included in this booklet to check that their bids 
are complete.  New Questionnaire Form on Calendar Days with required signature. 
 
CONSTRUCTION CONTRACTS: 
As stated in FAR Clause 52.236-1, the Contractor shall perform on the site, and with its own 
organization, work equivalent to at least 50%.  Additional guidance is given in FAR Subpart 
35.005 where the majority of the project work is complex and specialized such as restoration work, 
bridge painting, and proprietary construction techniques (i.e. proprietary Cintec arch strengthening.) 
There are exceptions and they will be reviewed on a case-by-case basis. 
 
HAZARDOUS MATERIALS IDENTIFICATION AND MATERIAL SAFETY DATA: 
As required by FAR Clause 52.223-3, Hazardous Materials Identification and Safety Data, the 
apparent low Offeror must submit prior to award a Material Safety Data Sheet (MSDS's) for all 
hazardous materials that the Offeror identifies in paragraph (b) of this clause in the D-pages of this 
booklet.  Failure to submit MSDS's may render the Offeror ineligible for award of contract.  The 
apparent low Offeror should submit their MSDS's within two weeks after bid opening.  
 
ATTENTION LARGE BUSINESSES - UTILIZATION OF SMALL BUSINESS CONCERNS:  
Large business Offerors should note their responsibilities in the awarding of subcontracts in 
accordance with FAR Clause 52.219-8, Utilization of Small Business Concerns.  The offeror, if a 
large business concern, should note its responsibility to establish and conduct a Subcontracting Plan 
in accordance with FAR Clause 52.219-9, Alternate I, Small Business Subcontracting Plan.  If the 
apparent Low Offeror is a LARGE BUSINESS it will be required to submit a Subcontracting Plan 
within 2 weeks of receipt of request from the Contracting Officer.  If the apparent low offeror fails to 
submit a subcontracting plan acceptable to the Contracting Officer within the allowable time, the 
offeror may be ineligible for award of the contract.  PLEASE NOTE: A sample plan is included in 
this solicitation package for your use. 
 
FINANCING ASSISTANCE: Minority, Women-owned, and Disadvantaged Business Enterprises 
(DBE's).  The Department of Transportation (DOT) offers working capital financing assistance for 
transportation related contracts.  DOT's Short-Term Lending Program (STLP) offers lines of credit to 
finance accounts receivable. Maximum line of credit is $750,000 with interest at the prime rate.  For 
further information, call (800) 532-1169. Internet address:  http://osdbuweb.dot.gov.  
 
INTERNET BASED DATA BASES - REQUIRED INPUT:  According to the FAR Subpart 
4.1102 contractors MUST be registered in Central Contractor Registration (CCR) prior to the 
award of any contract.  Access the following web site to register: www.ccr.gov 
According to the FAR Subpart 4.1201 contractors MUST complete their Online Annual 
Representations and Certifications Application (ORCA) prior to the closing date of the bid on 
line at http://orca.bpn.gov/. 
According to the FAR Subpart 22.1302 (b) contractors and sub-contractors MUST complete the 
required Annual Vets-100 Form in order to be eligible for a contract award.  It can be completed on-
line at http://vets100.cudenver.edu/. 
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NOTICE TO BIDDERS - (CONT'D.) 
 
 
This should be completed before submitting a bid package. 
 
PAYMENT: 
Offerors are advised to review the Standard Specifications for Construction of Roads and Bridges on 
Federal Highway Projects (FP), subsection 109.05, concerning direct and indirect payment included 
under a pay item in the bid schedule. 
 
PROGRESS PAYMENTS: 
ALL payments will be made via Electronic Funds Transfer (EFT) as such; the payment information in 
the CCR must be accurate in order for contractors' invoices to be considered proper invoices for the 
purpose of prompt payment under DOT contracts.  Contractors must input and maintain (update as 
necessary) their EFT information in the CCR database.  Offerors are advised that under FAR Clause 
52.232-5, Payments Under Fixed Price Construction Contracts, upon request, progress payments will 
include premiums paid by the Contractor to obtain performance and payment bonds as required under 
this contract.  These payments shall not be made in addition to the contract price.  As specified in the 
FP, “Section 151 - MOBILIZATION", payments for performance and payment bond premiums shall 
be included in mobilization. 
 
WELFARE-TO-WORK INITIATIVE: 
The President’s Welfare Reform Bill was initiated to assist welfare recipients and hopefully aid 
welfare recipients to find gainful employment.  In support of this bill, Contractors are encouraged to 
hire welfare recipients whenever possible and to use welfare recipients in performance of duties on 
Government contracts. 
 
INCREASING SEAT BELT USE IN THE UNITED STATES: 
The President’s Executive Order 13043 dated April 16, 1997, was issued to increase the use of seat 
belts in the United States.  In support of this Order, contractors and subcontractors are encouraged to 
adopt and enforce on-the-job seat belt policies for their employees when operating company-owned, 
rented, or personally owned vehicles.  
 
OBTAINING BID DOCUMENTS: 
Bid documents will not be mailed.  All bid documents are available for direct download from the 
Federal Business Opportunities (FBO) website: 

http://www.fbo.gov/spg/DOT/FHWA/71/postdatePrevDays_1.html 
or the Eastern Federal Lands Highway Division website: 

http://www.efl.fhwa.dot.gov/contracting/Documents.aspx  
Contractors are encouraged to register on the FBO website (for this specific project) in order to 
receive Email Notifications automatically when a document is added or updated for this specific 
project.  All questions about this construction project must be emailed to the following address: 

eflhd.contracts@fhwa.dot.gov. 
 
THE CONTRACTOR IS SOLELY RESPONSIBLE FOR MONITORING THE WEB PAGES 
NOTED ABOVE FOR ALL CHANGES TO THE SOLICITATION AND ACTING ON SAID 
CHANGES. 
 
PLEASE NOTE: for security reasons, individuals requiring access to all government buildings 
must present a valid photo ID and be escorted to their destination by a Government employee.  
All visitors attending bid openings are urged to arrive at least 1 hour prior to schedule bid 
opening.  All visitors must register with the receptionist in Room 100.  A Government employee 
will collect all bids.  Prior to bid opening, a Government employee will escort all bidders to the 
bid opening.  Unescorted visitors will be denied entry and no exceptions will be made.  
 



CHECKLIST FOR BID SUBMISSION 
 

The following is a checklist of items included in the proposal/bid package that are required to be 
completed and returned (or filled in on-line) to the address in Block 8 of the Standard Form 1442, 
Solicitation, Offer, and Award (page A-1).  This checklist is for informational purposes only and is not 
required to be filled out by the bidder.  Failure to submit a complete bid may be cause to reject 
your bid. 
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1. Bid Envelope: 
 

a. Addressed as shown in Block 8 of Page A-1               
b. In lower left corner, indicate Solicitation No., Project Name & Number, 

time for Receipt of Offers and send to Room 105.             
 
2. Standard Form 1442: Solicitation, Offer and Award (Pages A-1 and A-2) 
 

a. Block 14: Name and Address of Bidder.                
b. Block 15: Telephone Number of Bidder.                
c. Block 16: Remittance Address if different from Block 14.           
d. Block 19: All Amendments Acknowledged, with dates of Amendments.       
e. Block 20: Bid is signed and dated.                 

 
3. Bid Schedule - (Pages B-1 through B-4)  
 

a. Unit bid price and bid amount provided for each pay item in numbers.        
b. Corrections initialed.                     
c. Price Evaluation eligibility is indicated on the Bid Summary page.         

 
4. Standard Form 24, Bid Bond (Pages C-1 through C-2) (Required if bid guarantee is bid bond) 
 

a. Date executed                       
b. Legal name and address of bidder.                 
c. Type of organization.                     
d. State of incorporation (if applicable).                 
e. Name and business address of Treasury approved surety.           
f. Penal sum of bond (not less than 20% of bid total).             
g. Bid identification.                      
h. Signature of Bidder                     
i. Seal, if corporation                     
j. Signature of Surety                     
k. Seal, if corporation                     

 

BIDS RECEIVED WITHOUT A VALID BID BOND WILL BE REJECTED. 
 
5. Power of Attorney. 
 

a. Dated on or before execution date of bond               
 

b. Power has original signature of surety, or is embossed 
with surety's seal in the certification section               

 

BIDS RECEIVED WITHOUT A VALID POWER OF ATTORNEY WILL BE REJECTED. 
 



CHECKLIST FOR BID SUBMISSION 

6. Fill In's. The following full text Clauses and/or Provision numbers shall be checked or filled in and 
return with the bid package: 
  

a. 52.219-4 – HubZone ONLY - See Section F, Clause 52-219-4, paragraph "C", 
check block if wavier is applicable.                  

 
7. Bidder's Qualifications form (provided separately as part of the Bid Documents Package). 
Form completed, signed and submitted with bid                 
 
8. Bidder’s Questionnaire on Calendar Days signature required (if not completed bid shall be 
found non-responsive).                          
 
9. Sub-Contracting Plan - Large Businesses Only: Submittal with the bid is not 
mandatory, but it is encouraged, as it will speed up the award process should your firm be the 
apparent low bid.                        
 
THE FOLLOWING THREE ITEMS ARE NOT TO BE SUBMITTED WITH THE 
BID; BUT FAILURE TO COMPLETE THE REQUIREMENTS WILL BE CAUSE 
TO REJECT THE BID. 
 
10. Central Contractor Registration (CCR): The Contractor is currently registered in 
the Internet-Based CCR database at http://www.ccr.gov.                 
 
11. Online Representations and Certifications Application (ORCA): The Contractor's 
Representations and Certifications have been input online via the Internet-Based 
ORCA electronic database at http://orca.bpn.gov.                    
 
12. Vets100 Reporting: The Contractor has completed the annual Internet-Based reporting 
requirement online at http://vets100.                   
 
NOTE: THE CONTRACTOR IS FULLY RESPONSIBLE TO VERIFY THAT ALL 
DATA IN THE THREE DATABASES IS CORRECT EACH TIME A BID 
PACKAGE IS SUBMITTED.  FAILURE PROPERLY INPUT AND/OR UPDATE 
YOUR DATA MAY CAUSE THE BID TO BE REJECTED. 
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Bidders Qualification questionnaire regarding the preparation of the 
bid for time: 
 

1)   Does the bid for time include the impact of normal weather conditions on the 
work of the Contract? 
 
2)   Does the bid for time include the impact of the terms of the Contract 
Specifications regarding work restrictions - including all identified delays, 
suspensions, and shut-downs? 
 
3)   Does the bid for time include sufficient time to allow that all contract work 
can be completed within contract time without the imposition of liquidated 
damages? 
 
4)   Does the bid for time include time for the review and approval process for all 
submittals required by the Contract? 
 
5)   Does the bid for time include time for the review and approval process for 
required drawings submitted under Subsection 104.03 of the Specifications? 
 
6)   Does the bid for time include the lead time required for the procurement, 
manufacture, and delivery of materials that are to be incorporated into the 
Contract work? 
 
7) Does the bid for time include sufficient time to accommodate the fact that the 
date of Notice to Proceed is conditional upon the Government awarding the 
contract up to 60 days after the bid opening? 
 
8) Does the bid for time include the 14 days after the award of the Contract that 
the Contractor has to provide Performance and Payment bonds? 

 
9) Does the bid for time include sufficient time to accommodate the fact that the 
Contracting Officer has up to 30 days after receipt of acceptable Performance and 
Payment bonds to issue the Notice to Proceed? 

 
I hereby certify that the answer to each and every one of the questions listed above is yes. 
 
______________________________ _____________________ ___________ 
Signature of Authorized Representative Title    Date 
 
Note:  If the questionnaire is not signed the bid shall be found non-responsive and 
rejected. 



A-1 
1. Solicitation No. 2. Type of Solicitation 3. Date Issued Page of Pages SOLICITATION, OFFER, 

AND AWARD 
(Construction, Alteration, or Repair) 

DTFH71-08-B-00029 ⌧ Sealed Bid (IFB) 
  Negotiated (RFP) 07/22/08 1 OF 4 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 
4. Contract No. 5. Requisition/Purchase Request No. 6.  Project No. 

  FL PFH 12-1(1) 
7. Issued By: CODE: N/A: 8.  Address Offer To: 
 

Federal Highway Administration 
Eastern Federal Lands Highway Division 
Loudoun Tech Center, Room 105 
21400 Ridgetop Circle 
Sterling, Virginia 20166-6511 

 
 
                         See Block 7 
 

9.  FOR INFORMATION A. Name: B. Telephone No. (Include area code) (NO COLLECT CALLS) 
See Blocks 9A & 9B Peggy Schaad Email All Questions/Inquiries To: eflhd.contracts@fhwa.dot.gov 

SOLICITATION 
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder" 

10.  The Government requires performance of the work described in these documents (title, identifying no., date): 

This Invitation for Bids is for the Apalachicola National Forest, located in Liberty County, Florida in 
strict accordance with the Solicitation/Contract instructions, notices, clauses, provisions, ∗items 
listed below, and for the quantities of work actually performed at the unit prices as bid in the Bid 
Schedule, including all applicable Federal, State, and local taxes. 
 

∗ FP - Standard Specification for Construction of Roads & Bridges on Federal Highway Projects. 
 

∗ Bid Schedule, Section B - pages B-1 through B-4. 
 

∗ Special Contract Requirements, Section J - pages J-1 through J-32. 
 

∗ Plans (Drawings), Sheets 1 through 55. 

11. The Contractor shall begin performance within 10 calendar days and complete it within ∗ calendar days after receiving 

 Award, ⌧ Notice to Proceed. This performance period is ⌧ mandatory,  negotiable. (See ∗Continuation Sheet) 
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND 
PAYMENT BONDS? (If "YES," indicate within how many calendar days after award in Item 
12B.)   ⌧ YES      NO     SEE SUBSECTION 102.06 OF FP. 

12B.  CALENDAR DAYS 
Within 14 calendar days after 
Notice of Award 

13. ADDITIONAL SOLICITATION REQUIREMENTS: 

a. Offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 2:00 PM 
local time 08/26/08`.  If this is a sealed bid solicitation, offers will be publicly opened at that time.  Sealed envelopes 
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and 
time offers are due. 
 

b. An offer guarantee ⌧ is,  is not required. 
 
c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the 
solicitation in full text or by reference. 
 

d. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be 
considered and will be rejected. 

NSN 7540-01-155-3212                STANDARD FORM 1442 (REV. 4-85) 

Help Desk


Help Desk
 

Help Desk
 

Help Desk
 

Help Desk
See Continuationof SF 1442
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OFFER (Must be fully completed by offeror) 

15.  Telephone No. (Include area code) 14.  Name and Address of Offeror (Include ZIP code) 

CODE                                                            FACILITY CODE 

16. Remittance Address (Include only if different than Item 14) 

17.  The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation if this offer is 
accepted by the Government in writing within   _  calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum 
requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D. 
 

AMOUNTS          See Bid Schedule - Section "B" Pages 
18.  The offeror agrees to furnish any required performance and payment bonds. 
19.  ACKNOWLEDGEMENT OF AMENDMENTS 

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each) 
AMENDMENT NO.         

DATE         

20a.  Name and title of person authorized to sign offer (Type or 
print) 

20B.  Signature 20C.  Offer Date 

AWARD  (To be completed by Government) 
21.  Items Accepted: 
 
 
 
 
 
 
22.  Amount 
 
 
 
 
 
 

23.  Accounting and appropriation data 

24. SUBMIT INVOICES 
TO ADDRESS SHOWN 
IN (4 copies    unless 
otherwise specified) 

ITEM 
     
See Block 26 

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 
   15 USC 637(a)                 )           41 USC 253(c) (         ) 

26.  ADMINISTERED BY  27.  PAYMENT WILL BE MADE BY: 
Federal Highway Administration 
Eastern Federal Lands Highway Division 
21400 Ridgetop Circle 
Sterling, Virginia 20166-6511 

Federal Highway Administration 
Eastern Federal Lands Highway Division 
Finance Division, Room 357 
21400 Ridgetop Circle  
Sterling, Virginia 20166-6511 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 
 28.  NEGOTIATED AGREEMENT (Contractor is required to sign 

this document and return       copies to issuing office.)  Contractor agrees 
to furnish and deliver all items or perform all work requirements identified 
on this form and any continuation sheets for the consideration stated in 
this contract.  The rights and obligations of the parties to this contract shall 
be governed by (a) this contract award, (b) the solicitation, and (c) the 
clauses, representations, certifications, and specifications incorporated by 
reference in or attached to this contract.  

 29. AWARD (Contractor is not required to sign this document.)  
Your offer on this solicitation is hereby accepted as to the items listed. 
 This award consummates the contract, which consists of (a) the 
Government solicitation and your offer, and (b) this contract award.  
No further contractual document is necessary. 
 

30a. Name and Title of Contractor or Person Authorized to Sign 
(Type or print) 

31a.  Name of Contracting Officer (Type or print) 

  

30b.  Signature 
 

30C.  Date 31b.  United States of America 
 
BY 

31C.  Date 

GPO : 1985 0 - 469-796                   STANDARD FORM 1442 BACK (REV. 4-85) 
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 CONTINUATION OF SF 1442  

 

Block 2: 
 

This project is UN-RESTRICTED - Bids will be accepted from ALL eligible business 
concerns. 
 

This procurement is made pursuant to Public Law 100-656 Title VII, which established the 
Small Business Competitiveness Demonstration Program.  This procurement falls under North 
American Industry Classification System (NAICS) code 237310 - Highway, Street, and 
Bridge Construction (see FAR Subpart 19.10) 
 

The award of this project is subject to a 10% price evaluation preference for eligible HubZone 
Small Business Concerns (must be on the SBA listing) (see FAR Clause 52.219-4). 
 

Facsimile and electronic bids will not be accepted.  
 

PHYSICAL DATA AVAILABLE FOR REVIEW 
 

1.  Manual on Uniform Traffic Control Devices for Streets and Highways, 2003 Edition, 
published by the Federal Highway Administration. http://mutcd.fhwa.dot.gov.  
2.  National Park Service Sign Manual, revised - January 1988, United States Department of 
the Interior. http://www.nps.gov/npsigns. 

 
Block 9: 
 

In accordance with FAR Provision 52.236-27, Site Visit, a Government representative can be 
available to show the project to prospective bidders.  All requests for site visits see Section 
E of the solicitation and e-mail all questions concerning this construction project to the 

following e-mail address eflhd.contracts@fhwa.dot.gov.  Interested parties 
must provide the Solicitation Number and the relevant project name with all requests and 
questions. 

 
∗Block 11: 
 

The maximum time for completion of the contract is   176 calendar days.  
 

Construction operations are limited as follows:  
No work will be permitted on Sundays or National legal holidays.  
No construction work will be permitted during hunting season from October 18th to March 1st. 
 
See section 156 for other restrictions.  
 
The completion time for the contract will be the time offered by the successful bidder, not to 
exceed the maximum time above. 

 

Notice to Proceed, or date specified in the Notice to Proceed will be issued within 30 days       
 following receipt of acceptable performance and payment bonds. 
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 CONTINUATION OF SF 1442 
 

 
 

Block 12A: 
 

Furnish performance and payment bonds in accordance with FAR Clause 52.228-15. 
 
Block 13: 
 

A bid guarantee in the amount of not less than 20 percent of the bid price or $3 million, 
whichever is less, is required with this bid.  If the bidder fails to provide the required bid 
guarantee, such failure may require rejection of the bid.  Reference FAR Provision  
52.228-1, Bid Guarantee. 

 
Other: 
 

The estimated price is expected to fall within the price range of $500, 000 to $1,000,000. 
 

Responsibility of bidders shall be evaluated in accordance with the information provided on 
the Bidder's Qualification Form, which can be downloaded from FHWA web site.  FP-03 
versions can be downloaded at the FHWA web site.  FHWA web site is 
http://www.efl.fhwa.dot.gov/contracting/Documents.aspx. 
 
 

Subcontracting Goals 
 

Required from all other than Small business when the requirement is expected to exceed 
$500,000 [FAR 19.702]. The Contracting Officer, along review and advisory comments from 
the Office of Small Disadvantaged Business Utilization (OSDBU), is responsible for 
approving a reasonable and realistic plan [FAR 19.705-4] [TAM 1219.201(e)(6)]. The 
legislated subcontracting goals are as shown below. A copy of each subcontracting plan (or 
contractor statement that no subcontracts are to be awarded) must be provided to OSDBU prior 
to close of negotiations [TAM 1219.705-5 and - 6]. 
 
Legislated subcontracting goals: (15 USC 644 (g)(1) 
• 5% Small Disadvantaged Businesses (SDB) 
• 5% Small Woman Owned Business Entities (SWBE) 
• 3% Service-Disabled Veteran-Owned Small Businesses (SDVOSB) 
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BID SCHEDULE INSTRUCTIONS 
 

PROJECT: FL PFH 12-1(1) 
BIDDERS PLEASE NOTE: Before preparing the bid, carefully read the Instructions to 

Bidders.  While preparing the bid, comply with the following: 
 
COMPLETING THE BID SCHEDULE 
 
Complete the Bid Schedule(s) by handwriting in ink or typing.  Specify a Unit Bid Price, in 
figures with cents to only two decimal places, for each pay item in the Unit Bid Price column for 
which a quantity is given.  Do not enter or tender a Unit Bid Price for any pay item for which no 
estimated quantity appears in the Bid Schedule.  Determine the products of the respective unit 
prices and quantities, and show them, in figures, in the Amount Bid column.  If a Unit Bid Price 
and Amount Bid have been inserted by the Government for a pay item, do not change the Unit 
Bid Price and Amount Bid for the pay item.  Determine the Bid Total by adding the amounts of 
the several items, and show in the block provided on Page B-3.  In case of multiplication errors, 
the Amount Bid for the item will be based on the Unit Bid Price. 
 
To be eligible for award, bidders must submit prices for each pay item. 
 
Review Subsection 109.05 of the FP regarding scope of payment for direct and indirect payment 
work. 
 
 
SCHEDULE OF WORK 
 
The Bid Schedule is comprised of the following: 
 

Schedule A – Consists of the replacement of two Forest Road 115 timber 
bridges with two precast concrete box culverts at the same 
locations.  The work includes reconstruction and realignment 
of 0.48 miles of Forest Road 115 and other miscellaneous 
work within the Apalachicola National Forest. 

 
 
BIDDING OF CALENDAR DAYS 
 
Determine the number of calendar days necessary to complete Schedule A work from Notice To 
Proceed to contract completion.  Specify the number of calendar days (NOT to exceed the 
maximum number of calendar days shown in Block 11 of the SF-1442) in the space provided 
on the Bid Summary page.  Failure to specify a number of calendar days for contract 
completion indicates the bidder accepts the maximum contract completion time provided in 
Block 11 of the SF-1442. 
 
In developing a construction schedule to determine the number of calendar days included in their 
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bid, bidders should include the work limitations shown in the Special Contract Requirements 
(SCR’s).  Specific work limitations may be (but are not limited to): holidays, weekends; rush 
hours; night work; no work periods; work or traffic control phasing.  Bidders are advised to 
consider those work items that are weather sensitive and when those work items will be 
performed.  Specific work items are (but not limited to): those that require a minimum ambient 
air temperature (asphalt paving and surface treatment, pavement striping, stone masonry); those 
that require maintaining a minimum surface temperature (concrete pavement, structural concrete, 
painting); and those that have specific planting seasons (turf establishment, sod, trees and 
plants). Bidders are also advised to consider time required for preparing material and drawing 
submittals, and the allowable Government review times for those submittals (Subsection 104.03 
of the FP and SCR’s).  The total calendar days bid should also include any work limitations and 
any delay days or contractor winter shutdowns required due to weather sensitive work items. 
 
When evaluating the bids, the Government will consider the Contract Administrative Cost for 
the project to be $500 per calendar day bid.  The Contract Administrative Cost is only used to 
determine the Evaluation Total Price of Project. 
 
Add the Bid Total(s) and the Contract Administrative Cost(s) for each schedule of work as 
directed on the Bid Summary page(s).  Show the Evaluation Total Price of Project in the 
space provided on the Bid Summary page. 
 
 
BASIS FOR AWARD 
 
The contract will be awarded to the responsive, responsible bidder with the lowest Evaluation 
Total Price of Project, which is defined as: 
 

Bid Total of Schedule A + Contract Administrative Cost of Schedule A 
 
The number of calendar days specified by the successful bidder for the completion of 
Schedule A work will become the performance period for the contract. 
 
 
NOTE:  Contract Administration Cost is used for evaluation and ranking purposes only. 
 
 
 



Project: FL PFH 12-1(1)
REPLACEMENT OF RIVER STYX BRIDGES

B-  1

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 MOBILIZATION
 ALL Lump Sum $___________________

15201-0000 CONSTRUCTION SURVEY AND STAKING
 ALL Lump Sum $___________________

15401-0000 CONTRACTOR TESTING
 ALL Lump Sum $___________________

15705-0100 SOIL EROSION CONTROL, SILT FENCE
   2,700
LNFT $_______________ $___________________

15705-2000 SOIL EROSION CONTROL, TURBIDITY BARRIER
    400
LNFT $_______________ $___________________

20101-0000 CLEARING AND GRUBBING
    1.3
ACRE $_______________ $___________________

20301-0400 REMOVAL OF BRIDGE
     2

EACH $_______________ $___________________
20301-2400 REMOVAL OF SIGN

     16
EACH $_______________ $___________________

20401-0000 ROADWAY EXCAVATION
    125
CUYD $_______________ $___________________

20410-0000 SELECT BORROW
   3,900
CUYD $_______________ $___________________

20701-0800 EARTHWORK GEOTEXTILE, TYPE II-B
   2,500
SQYD $_______________ $___________________

Project: FL PFH 12-1(1)
REPLACEMENT OF RIVER STYX BRIDGES

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  2

20801-0000 STRUCTURE EXCAVATION
    600
CUYD $_______________ $___________________

20803-0000 STRUCTURAL BACKFILL
    150
CUYD $_______________ $___________________

30802-2000 ROADWAY AGGREGATE, METHOD 2
   1,800
TON $_______________ $___________________

55201-0200 STRUCTURAL CONCRETE, CLASS A (AE)
    135
CUYD $_______________ $___________________

55601-0900 BRIDGE RAILING, STEEL
    168
LNFT $_______________ $___________________

60223-4050 12 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT,
TRIPLE BARREL

     32
LNFT $_______________ $___________________

61702-1200 TERMINAL SECTION, TYPE LST
     8

EACH $_______________ $___________________
61707-1000 STRUCTURE TRANSITION RAILING, G4 SYSTEM

    220
LNFT $_______________ $___________________

62201-2750 MOTOR GRADER
     40

HOUR $_______________ $___________________
62511-2000 SEEDING, HYDRAULIC METHOD

   2,500
SQYD $_______________ $___________________

62901-0700 ROLLED EROSION CONTROL PRODUCT, TYPE 2.C
   2,500
SQYD $_______________ $___________________

63301-0000 SIGN SYSTEM
     8

EACH $_______________ $___________________

Project: FL PFH 12-1(1)
REPLACEMENT OF RIVER STYX BRIDGES

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  3

63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
     4

EACH $_______________ $___________________
63502-1500 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A

     10
EACH $_______________ $___________________

63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
    151
SQFT $_______________ $___________________

63701-0000 FIELD OFFICE
     1

EACH $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Bidder

Project: FL PFH 12-1(1)
REPLACEMENT OF RIVER STYX BRIDGES

Bid Schedule  A
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BID SUMMARY 
Project FL PFH 12-1(1) 

(Complete for Pages B-1 through B-3) 
 
 

(1)  Schedule A Bid Total (from Page B-3) $__________________ 
Contract Administrative Cost 

Number of calendar days necessary to complete all Schedule A work 
from Notice to Proceed (or date specified in the Notice to Proceed) to 
completion of Schedule A. 

(2)                     calendar days x $500 per calendar day = 

 
 
 
 
$__________________ 

 
  

Total Price of Project (for evaluation purposes only) 
 
 (1) Bid Total for Schedule A . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (1)
 + (2) Contract Administrative Cost for Schedule A . . . . . . . . . . . . . . . . . (2)
 
 = EVALUATION TOTAL PRICE OF PROJECT 

 
 
$__________________ 
$__________________ 
 
$__________________ 

  
 
 

 

Does the Bidder claim the Price Evaluation Preference for HUBZone Small Business 
Concerns as defined in FAR Clause 52.219-4? 

   Yes              No
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INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required.  Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal" on the face of the form.  An authorized
person shall sign the bond.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price.  In these cases, the bond may state a maximum dollar limitation (e.g.,
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(e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and must act
within the limitation listed therein.  where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)."  In the space designed "SURETY(IES)" on the face of the form, insert only
the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual surety, shall
accompany the bond.  The Government may require the surety to furnish additional substantiating information concerning its financial
capability.

5. Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite the word "Corporate Seal";
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. In its application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and "offeror."
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CONTRACT CLAUSES INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-26 on 06/12/2008) 
 

52.252-2 Clauses Incorporated By Reference 
(Feb 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the 
Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this address: www.arnet.gov/far/ 

(End of Clause) 
 

FAR & TAR CLAUSES INCORPORATED BY REFERENCE 
CLAUSE TITLE DATE REMARKS 
 52.202-01 DEFINITIONS Jul-04  
 52.203-03 GRATUITIES Apr-84  
 52.203-05 COVENANT AGAINST CONTINGENT FEES Apr-84  
 52.203-07 ANTI-KICKBACK PROCEDURES Jul-95  
 52.203-8 CANCEL. & RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY Jan-97  
 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY Jan-97  
 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS Sep-07  
 52.204-04 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER Aug-00  
 52.204-07 CENTRAL CONTRACTOR REGISTRATION Aug-08 Contractor Mandatory Internet Data Input 
 52.209-06 PROTECTING GOV. INTEREST WHEN SUBCONTRACTING W/ CONT. DEB. SUSP. OR PROP. FOR DEB. Sep-06  
 52.214-26 AUDIT AND RECORDS--SEALED BIDDING Oct-97  
 52.214-27 PRICE REDUCTION FOR DEFECT. COST OR PRICING DATA-MODIFICATIONS -SEALED BIDDING Oct-97  
 52.214-28 SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS--SEALED BIDDING Oct-97  
 52.219-08 UTILIZATION OF SMALL BUSINESS CONCERNS  May-04  
 52.219-09 ALT 1  SMALL BUSINESS SUBCONTRACTING PLAN (ALT 1 - (Oct 01)) Apr-08 Large Business Mandatory Submittal Requirement 
 52.219-14 LIMITATIONS ON SUBCONTRACTING Dec-96  
 52.219-16 LIQUIDATED DAMAGES - SUBCONTRACTING PLAN Jan-99  
 52.222-03 CONVICT LABOR Jun-03  
 52.222-04 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION Jul-05  
 52.222-06 DAVIS-BACON ACT Jul-05 Contractor Mandatory Wage Rates Posting 
 52.222-07 WITHHOLDING OF FUNDS Feb-88  
 52.222-08 PAYROLLS AND BASIC RECORDS Feb-88 Contractor Weekly Payroll Submittals 
 52.222-09 APPRENTICES AND TRAINEES Jul-05  
 52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS Feb-88  
 52.222-11 SUBCONTRACTS (LABOR STANDARDS) Jul-05  
 52.222-12 CONTRACT TERMINATION--DEBARMENT Feb-88  
 52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS Feb-88  
 52.222-14 DISPUTES CONCERNING LABOR STANDARDS Feb-88  
 52.222-15 CERTIFICATION OF ELIGIBILITY Feb-88  
 52.222-21 PROHIBITION OF SEGREGATED FACILITIES Feb-99  
 52.222-26 EQUAL OPPORTUNITY Mar-07  
 52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION Feb-99  
 52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, & OTHER 

ELIGIBLE VETERANS. 
Sep-06  
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CONTRACT CLAUSES INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-26 on 06/12/2008) 
 
 

FAR & TAR CLAUSES INCORPORATED BY REFERENCE 
CLAUSE TITLE DATE REMARKS 
 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES Jun-98  
 52.222-37 EMPLOYMENT. REPORTS ON SPECIAL DISABLED VETS, VETS OF THE VIETNAM ERA, ETAL. Sep-06 Contractor Annual Mandatory Reporting Requirement 
 52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES Dec-04 Contractor Mandatory Postings 
 52.223-05 POLLUTION PREVENTION AND RIGHT TO KNOW INFORMATION Aug-03  
 52.223-06 DRUG-FREE WORKPLACE May-01  
 52.223-14 TOXIC CHEMICAL RELEASE REPORTING Aug-03 Contractor Annual Contractor Reporting Requirement 
 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES Jun-08  
 52.227-01 AUTHORIZATION AND CONSENT Dec-07  
 52.227-02 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT Dec-07  
 52.227-04 PATENT INDEMNITY-CONSTRUCTION CONTRACTS Dec-07  
 52.228-02 ADDITIONAL BOND SECURITY Oct-97  
 52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION Jan-97 Contractor Submittal Requirement 
 52.228-11 PLEDGES OF ASSETS Feb-92  
 52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS Oct-95  
 52.228-14 IRREVOCABLE LETTER OF CREDIT Dec-99  
 52.228-15 PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION Nov-06 Contractor Submittal Requirement 
 52.229-03 FEDERAL, STATE, AND LOCAL TAXES Apr-03  
 52.232-05 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS Sep-02 Contractor Submittal Requirement 
 52.232-17 INTEREST Jun-96  
 52.232-23 ASSIGNMENT OF CLAIMS Jan-86  
 52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS Sep-05  
 52.232.33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR REGISTRATION Oct-03  
 52.233-01 ALT I DISPUTES (Alt-I, Dec-91) Jul-02  
 52.233-03 PROTEST AFTER AWARD Aug-96  
 52.233-04 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM Oct-04  
 52.236-02 DIFFERING SITE CONDITIONS Apr-84  
 52.236-03 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK Apr-84  
 52.236-05 MATERIAL AND WORKMANSHIP Apr-84  
 52.236-06 SUPERINTENDENCE BY THE CONTRACTOR Apr-84  
 52.236-07 PERMITS AND RESPONSIBILITIES Nov-91  
 52.236-08 OTHER CONTRACTS Apr-84  
 52.236-09 PROTECTION OF EXIST. VEGETATION., STRUCTURES., EQUIPMENT., UTILITIES, & IMPROVEMENTS Apr-84  
 52.236-10 OPERATIONS AND STORAGE AREAS Apr-84  
 52.236-11 USE AND POSSESSION PRIOR TO COMPLETION Apr-84  
 52.236-12 CLEANING UP Apr-84  
 52.236-13 ACCIDENT PREVENTION Nov-91  
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CONTRACT CLAUSES INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-26 on 06/12/2008) 
 
 

FAR & TAR CLAUSES INCORPORATED BY REFERENCE 
CLAUSE TITLE DATE REMARKS 
 52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS Apr-84 Contractor Submittal Requirement 
 52.236-17 LAYOUT OF WORK Apr-84  
 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION Feb-97  
 52.236-26 PRECONSTRUCTION CONFERENCE Feb-95  
 52.242-13 BANKRUPTCY Jul-95  
 52.242-14 SUSPENSION OF WORK Apr-84  
 52.243-04 CHANGES Jun-07  
 52.244-06 SUBCONTRACTS FOR COMMERCIAL ITEMS Mar-07  
 52.245-02 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) Jun -07  
 52.246-12 INSPECTION OF CONSTRUCTION Aug-96  
 52.248-03 ALT 1 VALUE ENGINEERING-CONSTRUCTION (Alt-I, Apr-84) Sep-06  
 52.249-01 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED PRICE)(SHORT FORM) Apr-84  
 52.249-02 ALT I TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED PRICE) (Alt-I, Sep-96) May-04  
 52.249-10 DEFAULT (FIXED PRICE CONSTRUCTION) Apr-84  
 52.253-01 COMPUTER GENERATED FORMS Jan-91  

TAR CLAUSES INCORPORATED BY REFERENCE 
 CLAUSE TITLE DATE REMARKS 
 1252.211-70 INDEX FOR SPECIFICATIONS Apr-05  
 1252.242-73 CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE Oct-94  
 

FAR & TAR PROVISIONS INCORPORATED BY REFERENCE
 PROVISION TITLE DATE REMARKS 
 52.217-03 EVALUATION EXCLUSIVE OF OPTION Apr-84  
 52.217-04 EVALUATION OF OPTIONS EXERCISED AT TIME OF CONTRACT AWARD Jun-88  
 52.217-05 EVALUATION OF OPTIONS Jul-90  
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FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-26 on 06/12/2008) 
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FAR & TAR CLAUSES INCORPORATED BY FULL TEXT 
 CLAUSE TITLE DATE SECTION SECTION TYPE REMARKS 
 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK Apr-84 H CONSTR. CONTRACT REQS. Government Fill In 
 52.211-12 LIQUIDATED DAMAGES-CONSTRUCTION Sep-00 H CONSTR. CONTRACT REQS. Government Fill In 
 52.211-18 
 52.219-4 

VARIATION IN ESTIMATED QUANTITY 
NOTICE OF PRICE EVALUATION. PREFERENCE FOR HUBZONE SB CONCERNS 

Apr-84 
Jul-05 

H 
F 

CONSTR. CONTRACT REQS 
SOCIOECON PROG REQS 

 
Contractor Fill-In 

 52.222-23 NOTICE OF REQ. FOR AFFIRMATIVE ACTION TO ENSURE E.E.O. Feb-99 F SOCIOECON PROG REQS Contractor Reporting Requirements 
 52.223-03 ALT I HAZARDOUS MAT. IDENT. & MATERIAL SAFETY DATA  (Alt-I, Jul-95) Jan-97 G GEN'L CONTRACT REQS. Contractor Submittal Requirements 
 52.223-09 EST. OF % OF REC. MAT. CONTENT FOR EPA DESIGN. PRODUCTS May 08 G GEN'L CONTRACT REQS Contractor Reporting Requirement 
 52.225-09 BUY AMERICAN ACT-CONSTRUCTION MATERIALS Jan 05 F SOCIOECON PROG REQS Government & Contractor Fill In's 
 52-236-01 PERFORMANCE OF WORK BY THE CONTRACTOR Apr -84 H CONSTR. CONTRACT REQS Government Fill In 
 52.236-04 PHYSICAL DATA Apr-84 H CONSTR. CONTRACT REQS. Government Fill In 

TAR CLAUSES INCORPORATED BY FULL TEXT 
 CLAUSE TITLE DATE SECTION SECTION TYPE REMARKS 
 FAR PT 22.9 NONDISCRIMINATION BECAUSE OF AGE POLICY Feb-64 F SOCIOECON PROG REQS Policy Statement - Not A Clause 

 

 
 
 

(End of Clauses Index) 
 
 



CONTRACT PROVISIONS INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-26 on 06/12/2008) 
 

 

52.252-1 Solicitation Provisions Incorporated by Reference  
(Feb 1998) 

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon 
request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be 
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the 
provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be 
accessed electronically at this address: www.arnet.gov/far/ 

(End of Clause) 
 

FAR & TAR PROVISIONS INCORPORATED BY REFERENCE
 PROVISION TITLE DATE REMARKS 
 52.211-06 BRAND NAME OR EQUAL Aug-99  
 52.214-03 AMENDMENTS TO INVITATIONS FOR BIDS Dec-89  
 52.214-04 FALSE STATEMENTS IN BIDS Apr-84  
 52.214-05 SUBMISSION OF BIDS Mar-97  
 52.214-06 EXPLANATION TO PROSPECTIVE BIDDERS Apr-84  
 52.214-07 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS Nov-99  
 52.214-18 PREPARATION OF BIDS--CONSTRUCTION Apr-84  
 52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION Aug-96  
 52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT - CONSTRUCTION MATERIAL. May-02  
     

TAR PROVISIONS INCORPORATED BY REFERENCE
PROVISION TITLE DATE REMARKS 
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(Updated thru FAC 2005-26 on 06/12/2008) 
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FAR PROVISIONS INCORPORATED BY FULL TEXT 
PROVISION  TITLE DATE SECTION SECTION TYPE REMARKS 
 52.204-08 ANNUAL REPRESENTATIONS AND CERTIFICATIONS Jan 06 D REPS. & CERTIFICATIONS Mandatory Contractor On-Line Input 
 52.211-04 
 

AVAILABILITY FOR EXAM. OF SPECS NOT LISTED IN GSA INDEX OF 
FED SPECS/STANDARDS & COM. ITEM DESCRIPTION 

Jun-88 E INSTRUCTIONS TO BIDDERS Government Fill In. 

 52.216-01 TYPE OF CONTRACT Apr-84 E INSTRUCTIONS TO BIDDERS Government Fill In. 
 52.228-01 BID GUARANTEE Sep-96 E INSTRUCTIONS TO BIDDERS Contractor Submittal Requirement 
 52.233-02 SERVICE OF PROTEST Aug-96 E INSTRUCTIONS TO BIDDERS Government Fill In. 
 52.236-27 SITE VISIT (CONSTRUCTION) Feb-95 E CONSTR. CONTRACT REQS. Government Fill In. 

OTHER PROVISIONS INCORPORATED BY FULL TEXT 
 PROVISION TITLE DATE SECTION SECTION TYPE REMARKS 

    NONE      

 
 
 
 
 
 
 
 
 

(End of Provisions Index) 



FEDERAL ACQUISITION REGULATION AND TRANSPORTATION  
ACQUISITION PROVISIONS 

 
REPRESENTATIONS AND CERTIFICATIONS  

 

D-1 

Annual Representations and Certifications.  Prospective 
contractors shall complete electronic annual 
representations and certifications on-line at this web 
address: http://orca.bpn.gov (See Far 4.1201) in 
conjunction with required registration in the Central 
Contractor Registration (CCR) database (see FAR 4.1102). 
 
Vets100 Form must also be filled-in online at 
http://vets100.cudenver.edu/ in accordance with FAR 
Clause 52.222-37. 
 
Contractors are not eligible for award without 
completing these requirements. 
 
 

52.204-8 
52.204-8 – Annual Representations and Certifications. 
As prescribed in 4.1202, insert the following provision: 
Annual Representations and Certifications (Jan 2006) 
(a) 
(1) The North American Industry classification System 
(NAICS) code for this acquisition is 237310. 
(2) The small business size standard is $31,000,000. 
(3) The small business size standard for a concern which 
submits an offer in its own name, other than on a 
construction or service contract, but which proposes to 
furnish a product which it did not itself manufacture, is 
500 employees. 
(b) 
(1) If the clause at 52.204-7, Central Contractor 
Registration, is included in this solicitation, paragraph (c) 
of this provision applies. 
(2) If the clause at 52.204-7 is not included in this 
solicitation, and the offeror is currently registered in CCR, 
and has completed the ORCA electronically, the offeror 
may choose to use paragraph (c) of this provision instead 
of completing the corresponding individual representations 
and certification in the solicitation. The offeror shall 
indicate which option applies by checking one of the 
following boxes: 
[ ] (i) Paragraph (c) applies. 
[ ] (ii) Paragraph (c) does not apply and the offeror has 
completed the individual representations and certifications 
in the solicitation. 
(c) The offeror has completed the annual representations 
and certifications electronically via the Online 
Representations and Certifications Application (ORCA) 
website at http://orca.bpn.gov . After reviewing the ORCA 
database information, the offeror verifies by submission of 
the offer that the representations and certifications 
currently posted electronically have been entered or 
updated within the last 12 months, are current, accurate, 
complete, and applicable to this solicitation (including the 
business size standard applicable to the NAICS code 
referenced for this solicitation), as of the date of this offer 
and are incorporated in this offer by reference (see FAR 

4.1201); except for the changes identified below [offeror 
to insert changes, identifying change by clause number, 
title, date]. These amended representation(s) and/or 
certification(s) are also incorporated in this offer and are 
current, accurate, and complete as of the date of this offer. 
FAR Clause Title Date Change 
            
            
Any changes provided by the offeror are applicable to this 
solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA. 
(End of Provision)  

 
 

(End of Section D) 

Revised 02/27/2005 

http://orca.bpn.gov/
http://vets100.cudenver.edu/
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INSTRUCTIONS TO BIDDERS 

 

E-1 

52.211-4 
AVAILABILITY FOR EXAMINATION OF 

SPECIFICATIONS NOT LISTED IN THE GSA 
INDEX OF FEDERAL SPECIFICATIONS, 
STANDARDS AND COMMERCIAL ITEM 

DESCRIPTIONS (JUN 1988) 
The specifications cited in this solicitation are not available for 
distribution.  However, they may be examined at the following 
location(s): 
 
FEDERAL HIGHWAY ADMINISTRATION 
EASTERN FEDERAL LANDS HIGHWAY DIVISION 
21400 RIDGETOP CIRCLE 
STERLING, VIRGINIA 20166-6511 
 
Send an email to the following address to make an 
appointment:  eflhd.contracts@fhwa.dot.gov 
 
TIME(S) FOR VIEWING: 8 A.M. TO 4 P.M. 
 
All documents are available for direct download from the 
following website: 
www.efl.fhwa.dot.gov/procurement/procurement.htm 
 

(End of Provision) 
 
 

52.216-1 
TYPE OF CONTRACT (APR 1984) 

 
The Government contemplates award of a firm-fixed-
price contract resulting from this solicitation.  
 

(End of Provision) 
 
 

52.233-2 
SERVICE OF PROTEST (AUG 1996) 

 
(a) Protests, as defined in section 33.101 of the Federal 
Acquisition Regulation, that are filed directly with an agency, 
and copies of any protests that are filed with the General 
Accounting Office (GAO), shall be served on the Contracting 
Officer (addressed as follows) by obtaining written and dated 
acknowledgment of receipt from  

 

FEDERAL HIGHWAY ADMINISTRATION 
EASTERN FEDERAL LANDS HIGHWAY DIVISION 
21400 RIDGETOP CIRCLE 
STERLING, VIRGINIA 20166-6511 

 

(b) The copy of any protest shall be received in the office 
designated above within one day of filing a protest with the 
GAO.  

(End of Provision) 
 

 
52.236-27 

Site Visit (Construction). 
(Feb 1995) 

(a) The clauses at 52.236-2, Differing Site Conditions, and 
52.236-3, Site Investigations and Conditions Affecting the 
Work, will be included in any contract awarded as a result of 
this solicitation. Accordingly, offerors or quoters are urged 
and expected to inspect the site where the work will be 
performed. 

(b) Site visits may be arranged during normal duty hours by 
contacting: 

1. Name: Ms. Katherine L. O’Bryan  
 

2. Address: Operations Engineer, USFS, 325 John 
Know Road, Suite F-100, Tallahassee, FL 32303 

 
3. Telephone: (850) 523-8583, kobryan@fs.fed.us. 

 
(End of Provision) 

 
(End of Section E) 

Revised 03/04/2005 
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52.219-4 
Notice of Price Evaluation Preference for HUBZone 

Small Business Concerns. 
(Oct 2004) 

(a) Definition. HUBZone small business concern, as used in 
this clause, means a small business concern that appears on 
the List of Qualified HUBZone Small Business Concerns 
maintained by the Small Business Administration. 
 
(b) Evaluation preference.  
 
 (1) Offers will be evaluated by adding a factor of 10 
percent to the price of all offers, except— 
 
  (i) Offers from HUBZone small business concerns 
that have not waived the evaluation preference; 
 
  (ii) Otherwise successful offers from small business 
concerns; 
 
  (iii) Otherwise successful offers of eligible products 
under the Trade Agreements Act when the dollar threshold 
for application of the Act is exceeded (see 25.402 of the 
Federal Acquisition Regulation (FAR)); and 
 
  (iv) Otherwise successful offers where application 
of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a 
foreign government. 
 
 (2) The factor of 10 percent shall be applied on a line 
item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation 
shall be applied before application of the factor. 
 
 (3) A concern that is both a HUBZone small business 
concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business 
price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 
52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an 
offeror’s base offer. These individual preference amounts 
shall be added together to arrive at the total evaluated price 
for that offer. 
 
 (c) Waiver of evaluation preference. A HUBZone small 
business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer 
for evaluation purposes. The agreements in paragraph (d) of 
this clause do not apply if the offeror has waived the 
evaluation preference. 
 

 Offer elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees 
that in the performance of the contract, in the case of a 
contract for  

 
 (1) Services (except construction), at least 50 percent of 
the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other 
HUBZone small business concerns; 
 
 (2) Supplies (other than procurement from a non-
manufacturer of such supplies), at least 50 percent of the cost 
of manufacturing, excluding the cost of materials, will be 
performed by the concern or other HUBZone small business 
concerns; 
 
 (3) General construction, at least 15 percent of the cost 
of the contract performance incurred for personnel will be 
spent on the concern’s employees or the employees of other 
HUBZone small business concerns; or  
 
 (4) Construction by special trade contractors, at least 25 
percent of the cost of the contract performance incurred for 
personnel will be spent on the concern’s employees or the 
employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance 
of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the 
HUBZone small business participant or participants; 
 
(f) A HUBZone small business concern non-manufacturer 
agrees to furnish in performing this contract only end items 
manufactured or produced by HUBZone small business 
manufacturer concerns. This paragraph does not apply in 
connection with construction or service contracts. 

(End of clause) 
 

FAR SUBPART 22.9 
NONDISCRIMINATION BECAUSE OF AGE 

(FEB 96) 
 
22.901 Policy. Executive Order 11141, February 12, 1964 
(29 CFR 2477), states that the Government policy is as 
follows: 

 
 (a) Contractors and subcontractors shall not, in 
connection with employment, advancement, or discharge of 
employees, or the terms, conditions, or privileges of their 
employment, discriminate against persons because of their 
age except upon the basis of a bona fide occupational 
qualification, retirement plan, or statutory requirement. 

 
 (b) Contractors and subcontractors, or persons acting on 
their behalf, shall not specify in solicitations or 
advertisements for employees to work on Government 
contracts, a maximum age limit for employment unless the 
specified maximum age limit is based upon a bona fide 
occupational qualification, retirement plan, or statutory 
requirement. 
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 (c) Agencies will bring this policy to the attention of 
contractors.  The use of contract clauses is not required. 

(End of Policy Statement) 
 

52.222-23 
Notice of Requirement for Affirmative Action to Ensure 

Equal Employment Opportunity for Construction 
(Feb 1999) 

(a) The offeror’s attention is called to the Equal Opportunity 
clause and the Affirmative Action Compliance Requirements 
for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, 
expressed in percentage terms for the Contractor’s aggregate 
workforce in each trade on all construction work in the 
covered area, are as follows: 
 

Goals for Minority 
Participation for Each 

Trade 

Goals for Female 
Participation for Each 

Trade 

29.5% 6.9% 
 

These goals are applicable to all the Contractor’s 
construction work performed in the covered area. If the 
Contractor performs construction work in a geographical 
area located outside of the covered area, the Contractor shall 
apply the goals established for the geographical area where 
the work is actually performed. Goals are published 
periodically in the Federal Register in notice form, and these 
notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor’s compliance with Executive Order 
11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on 

 
(1) its implementation of the Equal Opportunity clause, 

 
(2) specific affirmative action obligations required by 

the clause entitled “Affirmative Action Compliance 
Requirements for Construction,’’ and 
 

(3) its efforts to meet the goals. 
 
The hours of minority and female employment and training 
must be substantially uniform throughout the length of the 
contract, and in each trade. The Contractor shall make a 
good faith effort to employ minorities and women evenly on 
each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor, or from 
project to project, for the sole purpose of meeting the 
Contractor’s goals shall be a violation of the contract, 
Executive Order 11246, as amended, and the regulations in 
41 CFR 60-4. Compliance with the goals will be measured 
against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the 

Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working 
days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the 
contract resulting from this solicitation. The notification 
shall list the -- 
 

(1) Name, address, and telephone number of the 
subcontractor; 
 

(2) Employer’s identification number of the 
subcontractor; 
 

(3) Estimated dollar amount of the subcontract; 
 

(4) Estimated starting and completion dates of the 
subcontract; and 
 

(5) Geographical area in which the subcontract is to be 
performed. 
 
(e) As used in this Notice, and in any contract resulting from 
this solicitation, the “covered area” is as follows: 
 

Liberty County, Florida 
 

(End of Provision) 
 

52.225-9 
Buy American Act-Construction Materials. 

(Jan 2005) 
 
(a) Definitions. As used in this clause-  
 
 “Component” means an article, material, or supply 
incorporated directly into a construction material.  
 
 “Construction material” means an article, material, or 
supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. 
The term also includes an item brought to the site pre-
assembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, 
fire alarm, and audio evacuation systems, that are discrete 
systems incorporated into a public building or work and that 
are produced as complete systems, are evaluated as a single 
and distinct construction material regardless of when or how 
the individual parts or components of those systems are 
delivered to the construction site. Materials purchased 
directly by the Government are supplies, not construction 
material. 
 
 “Cost of components” means-  
 
  (1) For components purchased by the Contractor, 
the acquisition cost, including transportation costs to the 
place of incorporation into the construction material 
(whether or not such costs are paid to a domestic firm), and 
any applicable duty (whether or not a duty-free entry 
certificate is issued); or 
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  (2) For components manufactured by the 
Contractor, all costs associated with the manufacture of the 
component, including transportation costs as described in 
paragraph (1) of this definition, plus allocable overhead 
costs, but excluding profit. Cost of components does not 
include any costs associated with the manufacture of the 
construction material.  
 
 “Domestic construction material” means-  
 
  (1) An un-manufactured construction material 
mined or produced in the United States; or  
 
  (2) A construction material manufactured in the 
United States, if the cost of its components mined, produced, 
or manufactured in the United States exceeds 50 percent of 
the cost of all its components. Components of foreign origin 
of the same class or kind for which non-availability 
determinations have been made are treated as domestic. 
 
 “Foreign construction material” means a construction 
material other than a domestic construction material.  
 
 “United States” means the 50 States, the District of 
Columbia, and outlying areas. 
(b) Domestic preference.  
 
 (1) This clause implements the Buy American Act 
(41 U.S.C. 10a - 10d) by providing a preference for domestic 
construction material. The Contractor shall use only 
domestic construction material in performing this contract, 
except as provided in paragraphs (b)(2) and (b)(3) of this 
clause.  
 
 (2) This requirement does not apply to the construction 
material or components listed by the Government as follows:  

NONE 
 

 (3) The Contracting Officer may add other foreign 
construction material to the list in paragraph (b)(2) of this 
clause if the Government determines that-  
 
  (i) The cost of domestic construction material 
would be unreasonable. The cost of a particular domestic 
construction material subject to the requirements of the Buy 
American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
  (ii) The application of the restriction of the Buy 
American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
  
  (iii) The construction material is not mined, 
produced, or manufactured in the United States in sufficient 
and reasonably available commercial quantities of a 
satisfactory quality.  
 
(c) Request for determination of inapplicability of the Buy 
American Act. 

 
 (1) 
 

  (i) Any Contractor request to use foreign 
construction material in accordance with paragraph (b)(3) of 
this clause shall include adequate information for 
Government evaluation of the request, including- 
  

   (A) A description of the foreign and domestic 
construction materials; 
  

   (B) Unit of measure;  
 

   (C) Quantity;  
 

   (D) Price;  
 

   (E) Time of delivery or availability;  
 

   (F) Location of the construction project;  
 

   (G) Name and address of the proposed 
supplier; and  
 

   (H) A detailed justification of the reason for 
use of foreign construction materials cited in accordance 
with paragraph (b)(3) of this clause. 
 
  (ii) A request based on unreasonable cost shall 
include a reasonable survey of the market and a completed 
price comparison table in the format in paragraph (d) of this 
clause. 
  (iii) The price of construction material shall include 
all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
  (iv) Any Contractor request for a determination 
submitted after contract award shall explain why the 
Contractor could not reasonably foresee the need for such 
determination and could not have requested the 
determination before contract award. If the Contractor does 
not submit a satisfactory explanation, the Contracting Officer 
need not make a determination. 
 
 (2) If the Government determines after contract award 
that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. 
However, when the basis for the exception is the 
unreasonable price of a domestic construction material, 
adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
  
 (3) Unless the Government determines that an exception 
to the Buy American Act applies, use of foreign construction 
material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph 2 
of this clause based on unreasonable cost, the Contractor 
shall include the following information and any applicable 
supporting data based on the survey of suppliers:  
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Foreign and Domestic Construction Materials Price Comparison 

Construction Material Description Unit of 
Measure Quantity Price 

(Dollars)* 

Item 1:    

Foreign construction material    

Domestic construction material    

Item 2:    

Foreign construction material    

Domestic construction material    

[List name, address, telephone number, and contact for suppliers surveyed. 
Attach copy of response; if oral, attach summary.] 
[Include other applicable supporting information.] 
[* Include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free entry certificate is issued).] 

 

(End of Clause) 
 

52.225-10 -- Notice of Buy American Act Requirement—
Construction Materials. 

As prescribed in 25.1102(b)(1), insert the following 
provision: 

Notice of Buy American Act Requirement--Construction 
Materials (May 2002) 

(a) Definitions. “Construction material,” “domestic 
construction material,” and “foreign construction material,” 
as used in this provision, are defined in the clause of this 
solicitation entitled “Buy American Act--Construction 
Materials” (Federal Acquisition Regulation (FAR) clause 
52.225-9). 

(b) Requests for determinations of inapplicability. An offeror 
requesting a determination regarding the inapplicability of 
the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before 
submission of offers. The offeror shall include the 
information and applicable supporting data required by 
paragraphs (c) and (d) of the clause at FAR 52.225-9 in the 
request. If an offeror has not requested a determination 
regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a 
previous request, the offeror shall include the information 
and supporting data in the offer. 

 

(c) Evaluation of offers.  

(1) The Government will evaluate an offer requesting 
exception to the requirements of the Buy American Act, 
based on claimed unreasonable cost of domestic 
construction material, by adding to the offered price the 
appropriate percentage of the cost of such foreign 

construction material, as specified in paragraph (b)(3)(i) of 
the clause at FAR 52.225-9. 

(2) If evaluation results in a tie between an offeror that 
requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on 
unreasonable cost. 

(d) Alternate offers.  

(1) When an offer includes foreign construction material 
not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror 
also may submit an alternate offer based on use of 
equivalent domestic construction material. 

(2) If an alternate offer is submitted, the offeror shall 
submit a separate Standard Form 1442 for the alternate 
offer, and a separate price comparison table prepared in 
accordance with paragraphs (c) and (d) of the clause at 
FAR 52.225-9 for the offer that is based on the use of any 
foreign construction material for which the Government 
has not yet determined an exception applies. 

(3) If the Government determines that a particular 
exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government 
will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror 
shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction 
material for which an exception was requested— 

(i) Will be rejected as nonresponsive if this 
acquisition is conducted by sealed bidding; or 

(ii) May be accepted if revised during negotiations. 

(End of provision) 

Alternate I (May 2002). As prescribed in 25.1102(b)(2), 
substitute the following paragraph (b) for paragraph (b) of 
the basic provision: 

(b) Requests for determinations of inapplicability. An offeror 
requesting a determination regarding the inapplicability of 
the Buy American Act shall submit the request with its offer, 
including the information and applicable supporting data 
required by paragraphs (c) and (d) of the clause at FAR 
52.225-9. 

52.225-11 
Buy American Act—Construction Materials under 

Trade Agreements. 
(Nov 2006) 

(a) Definitions. As used in this clause-- 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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“Caribbean Basin country construction material” means a 
construction material that-- 

(1) Is wholly the growth, product, or manufacture of a 
Caribbean Basin country; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in a Caribbean Basin 
country into a new and different construction material 
distinct from the materials from which it was transformed. 

“Component” means an article, material, or supply 
incorporated directly into a construction material. 

“Construction material” means an article, material, or supply 
brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. 
The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, 
fire alarm, and audio evacuation systems, that are discrete 
systems incorporated into a public building or work and that 
are produced as complete systems, are evaluated as a single 
and distinct construction material regardless of when or how 
the individual parts or components of those systems are 
delivered to the construction site. Materials purchased 
directly by the Government are supplies, not construction 
material. 

“Cost of components” means-- 

(1) For components purchased by the Contractor, the 
acquisition cost, including transportation costs to the 
place of incorporation into the construction material 
(whether or not such costs are paid to a domestic firm), 
and any applicable duty (whether or not a duty-free entry 
certificate is issued); or 

(2) For components manufactured by the Contractor, 
all costs associated with the manufacture of the 
component, including transportation costs as described in 
paragraph (1) of this definition, plus allocable overhead 
costs, but excluding profit. Cost of components does not 
include any costs associated with the manufacture of the 
construction material. 

“Designated country” means any of the following countries:  

(1) A World Trade Organization Government 
Procurement Agreement country (Aruba, Austria, Belgium, 
Canada, Cyprus, Czech Republic, Denmark. Estonia, 
Finland, France, Germany, Greece, Hong Kong, Hungary, 
Iceland Ireland, Israel, Italy, Japan, Korea (Republic of), 
Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, 
Netherlands, Norway, Poland, Portugal, Singapore, Slovak 
Republic, Slovenia, Spain, Sweden, Switzerland, or United 
Kingdom); 

(2) A Free Trade Agreement country (Australia, 
Bahrain, Canada, Chile, El Salvador, Guatemala, 
Honduras, Mexico, Morocco, Nicaragua, or Singapore); 

(3) A least developed country (Afghanistan, Angola, 
Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, 
Cambodia, Cape Verde, Central African Republic, Chad, 
Comoros, Democratic Republic of Congo, Djibouti, East 
Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, 
Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, 
Madagascar, Malawi, Maldives, Mali, Mauritania, 
Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome 
and Principe, Senegal, Sierra Leone, Solomon Islands, 
Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, 
Yemen, or Zambia); or 

(4) A Caribbean Basin country (Antigua and 
Barbuda, Aruba, Bahamas, Barbados, Belize, British 
Virgin Islands, Costa Rica, Dominica, Dominican 
Republic, Grenada, Guyana, Haiti, Jamaica, Montserrat, 
Netherlands Antilles, St. Kitts and Nevis, St. Lucia, St. 
Vincent and the Grenadines, or Trinidad and Tobago). 

“Designated country construction material” means a 
construction material that is a WTO GPA country 
construction material, an FTA country construction material, 
a least developed country construction material, or a 
Caribbean Basin country construction material. 

“Domestic construction material” means-- 

(1) An unmanufactured construction material mined 
or produced in the United States; or 

(2) A construction material manufactured in the 
United States, if the cost of its components mined, 
produced, or manufactured in the United States exceeds 50 
percent of the cost of all its components. Components of 
foreign origin of the same class or kind for which 
nonavailability determinations have been made are treated 
as domestic. 

“Free Trade Agreement country construction material 
means” a construction material that-- 

(1) Is wholly the growth, product, or manufacture 
of a Free Trade Agreement (FTA) country; or 

(2) In the case of a construction material that 
consists in whole or in part of materials from another 
country, has been substantially transformed in a FTA 
country into a new and different construction material 
distinct from the materials from which it was 
transformed. 

“Foreign construction material” means a construction 
material other than a domestic construction material. 

“Least developed country construction material” means a 
construction material that-- 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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(1) Is wholly the growth, product, or manufacture of a 
least developed country; or 

(2) In the case of a construction material that consists in 
whole or in part of materials from another country, has been 
substantially transformed in a least developed country into a 
new and different construction material distinct from the 
materials from which it was transformed. 

“United States” means the 50 States, the District of 
Columbia, and outlying areas. 

“WTO GPA country construction material” means a 
construction material that-- 

(1) Is wholly the growth, product, or manufacture of a 
WTO GPA country; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in a WTO GPA country into 
a new and different construction material distinct from the 
materials from which it was transformed. 

(b) Construction materials.  

(1) This clause implements the Buy American Act (41 
U.S.C. 10a-10d) by providing a preference for domestic 
construction material. In addition, the Contracting Officer 
has determined that the WTO GPA and Free Trade 
Agreements (FTAs) apply to this acquisition. Therefore, the 
Buy American Act restrictions are waived for designated 
country construction materials. 

(2) The Contractor shall use only domestic or designated 
country construction material in performing this contract, 
except as provided in paragraphs (b)(3) and (b)(4) of this 
clause. 

(3) The requirement in paragraph (b)(2) of this clause 
does not apply to the construction materials or components 
listed by the Government as follows: NONE.  

(4) The Contracting Officer may add other foreign 
construction material to the list in paragraph (b)(3) of this 
clause if the Government determines that-- 

(i) The cost of domestic construction material would 
be unreasonable. The cost of a particular domestic 
construction material subject to the restrictions of the Buy 
American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 

(ii) The application of the restriction of the Buy 
American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, 
produced, or manufactured in the United States in sufficient 

and reasonably available commercial quantities of a 
satisfactory quality. 

(c) Request for determination of inapplicability of the Buy 
American Act.  

(1) 

(i) Any Contractor request to use foreign construction 
material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government 
evaluation of the request, including-- 

(A) A description of the foreign and domestic 
construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; 
and 

(H) A detailed justification of the reason for use of 
foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall 
include a reasonable survey of the market and a completed 
price comparison table in the format in paragraph (d) of this 
clause. 

(iii) The price of construction material shall 
include all delivery costs to the construction site and any 
applicable duty (whether or not a duty-free certificate may 
be issued). 

(iv) Any Contractor request for a determination 
submitted after contract award shall explain why the 
Contractor could not reasonably foresee the need for such 
determination and could not have requested the 
determination before contract award. If the Contractor does 
not submit a satisfactory explanation, the Contracting Officer 
need not make a determination. 

(2) If the Government determines after contract award 
that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. 
However, when the basis for the exception is the 
unreasonable price of a domestic construction material, 
adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
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(3) Unless the Government determines that an 
exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy 
American Act. 

(d) Data. To permit evaluation of requests under paragraph 
(c) of this clause based on unreasonable cost, the Contractor 
shall include the following information and any applicable 
supporting data based on the survey of suppliers: 

Foreign and Domestic Construction Materials Price 
Comparison 

Construction 
material description 

Unit of 
measure 

Quantity Price (dollars) 
* 

Item 1          

Foreign construction 
material 

         

Domestic 
construction 

material 

         

Item 2          

Foreign construction 
material 

         

Domestic 
construction 

material 

         

[List name, address, telephone number, and contact for 
suppliers surveyed. Attach copy of response; if oral, attach 
summary.] 

[Include other applicable supporting information. ] 

[* Include all delivery costs to the construction site and any 
applicable duty (whether or not a duty-free entry certificate 
is issued).] 

(End of clause) 

Alternate I (Nov 2006). As prescribed in 25.1102(c)(3), add 
the following definitions of “Bahrainian construction 
material” and “Mexican construction material” to paragraph 
(a) of the basic clause, and substitute the following 
paragraphs (b)(1) and (b)(2) for paragraphs (b)(1) and (b)(2) 
of the basic clause: 

“Bahrainian construction material” means a construction 
material that— 

(1) Is wholly the growth, product, or manufacture of 
Bahrain; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in Bahrain into a new and 
different construction material distinct from the materials 
from which it was transformed. 

“Mexican construction material” means a construction 
material that— 

(1) Is wholly the growth, product, or manufacture of 
Mexico; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in Mexico into a new and 
different construction material distinct from the materials 
from which it was transformed. 

(b) Construction materials.  

(1) This clause implements the Buy American Act (41 
U.S.C. 10a-10d) by providing a preference for domestic 
construction material. In addition, the Contracting Officer 
has determined that the WTO GPA and all the Free Trade 
Agreements except NAFTA apply to this acquisition. 
Therefore, the Buy American Act restrictions are waived for 
designated country construction materials other than 
Bahrainian or Mexican construction materials. 

(2) The Contractor shall use only domestic, or 
designated country construction material other than 
Bahrainian or Mexican construction material in performing 
this contract, except as provided in paragraphs (b)(3) and 
(b)(4) of this clause. 

 
52.225-12 

Notice of Buy American Act Requirement—
Construction Materials Under Trade 

Agreements. 
(Jan 2005) 

(a) Definitions. “Construction material,” “designated country 
construction material,” “domestic construction material,” and 
“foreign construction material,” as used in this provision, are 
defined in the clause of this solicitation entitled “Buy 
American Act--Construction Materials Under Trade 
Agreements” (Federal Acquisition Regulation (FAR) clause 
52.225-11). 

(b) Requests for determination of inapplicability. An offeror 
requesting a determination regarding the inapplicability of 
the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before 
submission of offers. The offeror shall include the 
information and applicable supporting data required by 
paragraphs (c) and (d) of FAR clause 52.225-11 in the 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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request. If an offeror has not requested a determination 
regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a 
previous request, the offeror shall include the information 
and supporting data in the offer. 

(c) Evaluation of offers.  

(1) The Government will evaluate an offer requesting 
exception to the requirements of the Buy American Act, 
based on claimed unreasonable cost of domestic construction 
materials, by adding to the offered price the appropriate 
percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(4)(i) of FAR clause 52.225-11. 

(2) If evaluation results in a tie between an offeror that 
requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on 
unreasonable cost. 

(d) Alternate offers.  

(1) When an offer includes foreign construction 
material, other than designated country construction 
material, that is not listed by the Government in this 
solicitation in paragraph (b)(3) of FAR clause 52.225-11, the 
offeror also may submit an alternate offer based on use of 
equivalent domestic or designated country construction 
material. 

(2) If an alternate offer is submitted, the offeror shall 
submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in 
accordance with paragraphs (c) and (d) of FAR clause 
52.225-11 for the offer that is based on the use of any 
foreign construction material for which the Government has 
not yet determined an exception applies. 

(3) If the Government determines that a particular 
exception requested in accordance with paragraph (c) of 
FAR clause 52.225-11 does not apply, the Government will 
evaluate only those offers based on use of the equivalent 
domestic or designated country construction material, and 
the offeror shall be required to furnish such domestic or 
designated country construction material. An offer based on 
use of the foreign construction material for which an 
exception was requested-- 

(i) Will be rejected as nonresponsive if this 
acquisition is conducted by sealed bidding; or 

(ii) May be accepted if revised during 
negotiations. 

(End of provision) 

Alternate II (Nov 2006). As prescribed in 25.1102(d)(3), add 
the definitions of “Bahrainian construction material” and 

“Mexican construction material” to paragraph (a) and 
substitute the following paragraph (d) for paragraph (d) of 
the basic provision: 

(d) Alternate offers.  

(1) When an offer includes foreign construction 
material, except foreign construction material from a 
designated country other than Bahrain or Mexico, that is not 
listed by the Government in this solicitation in paragraph 
(b)(3) of FAR clause 52.225-11, the offeror also may submit 
an alternate offer based on use of equivalent domestic or 
designated country construction material other than 
Bahrainian or Mexican construction material. 

(2) If an alternate offer is submitted, the offeror shall 
submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in 
accordance with paragraphs (c) and (d) of FAR clause 
52.225-11 for the offer that is based on the use of any 
foreign construction material for which the Government has 
not yet determined an exception applies. 

(3) If the Government determines that a particular 
exception requested in accordance with paragraph (c) of 
FAR clause 52.225-11 does not apply, the Government will 
evaluate only those offers based on use of the equivalent 
domestic or designated country construction material other 
than Bahrainian or Mexican construction material. An offer 
based on use of the foreign construction material for which 
an exception was requested-- 

(i) Will be rejected as nonresponsive if this 
acquisition is conducted by sealed bidding; or  

(ii) May be accepted if revised during 
negotiations. 

 
(End of Section F) 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435


 F-9
MINIMUM WAGE SCHEDULE 

 
U.S. Department of Labor 

Employment Standards Administration 
Wage and Hour Division 

 
GENERAL DECISION: FL20080042 02/08/2008 FL42 

 
Date: February 8, 2008 
General Decision Number: FL20080042 02/08/2008 
 
Superseded General Decision Number: FL20070042 
 
State: Florida 
 
Construction Type: Highway 
 
Counties: Calhoun, Franklin, Gulf, Holmes, Jackson, Liberty, Walton and 
Washington Counties in Florida. 
 
HIGHWAY CONSTRUCTION (excluding tunnels, building structures in rest area 
projects and railroad construction; bascule, suspension & spandrel arch 
bridges; bridges designed for commercial navigation; bridges involving marine 
construction; and other major bridges). 
 
Modification Number     Publication Date 
           0             02/08/2008 
 
* SUFL1993-005 08/01/1993 
                                   Rates          Fringes 
Bricklayer/Brickmason............$  7.00                  
   
Carpenter........................$  6.70                  
   
Concrete Finisher................$  7.80                  
   
Electrician......................$  9.50                  
   
Fence Erector....................$  6.25                  
   
Form Setter......................$  7.26                  
   
Ironworker, Reinforcing..........$ 11.64                  
   
Laborers:   
     Asphalt Raker...............$  6.50                  
     Unskilled...................$  5.85                  
   
Painters:   
     Blaster.....................$  6.50                  
   
Pipelayer........................$  6.50                  
   
Power equipment operators:   
     Asphalt Distributor.........$  6.62                  
     Asphalt Paving Machine......$  6.31                  
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     Asphalt Screed..............$  6.50                  
     Backhoe.....................$  7.25                  
     Boom-Auger..................$  9.00                  
     Bulldozer...................$  6.65                  
     Concrete Groover/Grinder....$  8.00                  
     Concrete Joint Saw..........$  7.25                  
     Concrete Paving Finish  
     Machine.....................$  6.50                  
     Crane, Derrick, or Dragline.$  9.63                  
     Forklift....................$  5.85                  
     Front End Loader............$  6.08                  
     Grademan....................$  5.97                  
     Guardrail Erector...........$  7.50                  
     Guardrail Post Driver.......$  8.10                  
     Mechanic....................$  8.86                  
     Milling Machine Grade  
     Checker.....................$  6.04                  
     Milling Machine.............$  7.50                  
     Motor Grader................$  8.87                  
     Mulching Machine............$  5.85                  
     Oiler, Greaseman............$  6.55                  
     Pavement Striping Machine...$  8.57                  
     Paving Striping Machine  
     Nozzleman...................$  6.26                  
     Piledriver Operator.........$ 11.87                  
     Power Subgrade Mixer........$  6.43                  
     Rollers: 
      Finish.....................$  6.17                  
      Scraper....................$  6.00                  
      Self Propelled, Rubber  
      Tired......................$  5.85                  
     Small Tool Op...............$  6.00                  
     Tractor Operator, Light.....$  5.85                  
     Trenching Machine...........$  6.25                  
   
Sign Erector.....................$  7.75                  
   
Traffic Controller   
     Traffic Control Specialist..$  5.85                  
     Traffic Signalization  
     Installer...................$  7.18                  
     Traffic Signalization  
     Mechanic....................$  9.71                  
   
Truck drivers:   
     Lowboy......................$  5.85                  
     Multi-Rear Axle.............$  5.85                  
     Single rear axle............$  5.85                  
---------------------------------------------------------------- 
WELDERS - Receive rate prescribed for craft performing operation to which 
welding is incidental. 
================================================================  
Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor 
standards contract clauses (29CFR 5.5 (a) (1) (ii)). 
---------------------------------------------------------------- 
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In the listing above, the "SU" designation means that rates listed under 
the identifier do not reflect collectively bargained wage and fringe benefit 
rates.  Other designations indicate unions whose rates have been determined 
to be prevailing. 
---------------------------------------------------------------- 
            WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be: 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries 
of surveys, should be with the Wage and Hour Regional Office for the area in 
which the survey was conducted because those Regional Offices have 
responsibility for the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described in 2.) and 
3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described 
here, initial contact should be with the Branch of Construction Wage 
Determinations.  Write to: 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party 
(those affected by the action) can request review and reconsideration from 
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Write to: 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
================================================================ 

END OF GENERAL DECISION 
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52.223-3 
Hazardous Material Identification and Material Safety 

Data. (Jan 1997) Alt I (Jul 1995) 
 
(a) "Hazardous material," as used in this clause, includes 
any material defined as hazardous under the latest version 
of Federal Standard No. 313 (including revisions adopted 
during the term of the contract). 
 
(b) The offeror must list any hazardous material, as defined 
in paragraph (a) of this clause, to be delivered under this 
contract. The hazardous material shall be properly 
identified and include any applicable identification 
number, such as National Stock Number or Special Item 
Number. This information shall also be included on the 
Material Safety Data Sheet submitted under this contract. 
 

Material (If none, insert "None")  Identification No.  
None  
  

 
(c) This list must be updated during performance of the 
contract whenever the Contractor determines that any other 
material to be delivered under this contract is hazardous.  
 
(d) The apparently successful offeror agrees to submit, for 
each item as required prior to award, a Material Safety 
Data Sheet, meeting the requirements of 29 CFR 
1910.1200(g) and the latest version of Federal Standard 
No. 313, for all hazardous material identified in paragraph 
(b) of this clause. Data shall be submitted in accordance 
with Federal Standard No. 313, whether or not the 
apparently successful offeror is the actual manufacturer of 
these items. Failure to submit the Material Safety Data 
Sheet prior to award may result in the apparently 
successful offeror being considered non-responsible and 
ineligible for award.  
 
(e) If, after award, there is a change in the composition of 
the item(s) or a revision to Federal Standard No. 313, 
which renders incomplete or inaccurate the data submitted 
under paragraph (d) of this clause, the Contractor shall 
promptly notify the Contracting Officer and resubmit the 
data.  
 
(f) Neither the requirements of this clause nor any act or 
failure to act by the Government shall relieve the 
Contractor of any responsibility or liability for the safety of 
Government, Contractor, or subcontractor personnel or 
property.  
 
(g) Nothing contained in this clause shall relieve the 
Contractor from complying with applicable Federal, State, 
and local laws, codes, ordinances, and regulations 

(including the obtaining of licenses and permits) in 
connection with hazardous material.  
 
(h) The Government's rights in data furnished under this 
contract with respect to hazardous material are as follows:  
 
 (1) To use, duplicate and disclose any data to which 
this clause is applicable. The purposes of this right are to-  
 
  (i) Apprise personnel of the hazards to which they 
may be exposed in using, handling, packaging, 
transporting, or disposing of hazardous materials;  
 
  (ii) Obtain medical treatment for those affected by 
the material; and  
 
  (iii) Have others use, duplicate, and disclose the 
data for the Government for these purposes.  
 
 (2) To use, duplicate, and disclose data furnished 
under this clause, in accordance with paragraph (h)(1) of 
this clause, in precedence over any other clause of this 
contract providing for rights in data.  
 
 (3) The Government is not precluded from using 
similar or identical data acquired from other  sources. 
 
(i) Except as provided in paragraph (i)(2), the Contractor 
shall prepare and submit a sufficient number of Material 
Safety Data Sheets (MSDS's), meeting the requirements of 
29 CFR 1910.1200(g) and the latest version of Federal 
Standard No. 313, for all hazardous materials identified in 
paragraph (b) of this clause.  
 
 (1) For items shipped to consignees, the Contractor 
shall include a copy of the MSDS's with the packing list or 
other suitable shipping document, which accompanies each 
shipment. Alternatively, the Contractor is permitted to 
transmit MSDS's to consignees in advance of receipt of 
shipments by consignees, if authorized in writing by the 
Contracting Officer.  
 
 (2) For items shipped to consignees identified by 
mailing address as agency depots, distribution centers or 
customer supply centers, the Contractor shall provide one 
copy of the MSDS's in or on each shipping container. If 
affixed to the outside of each container, the MSDS's must 
be placed in a weather resistant envelope. 

(End of Clause)
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52.223-9 
Estimate of Percentage of Recovered Material Content 

for EPA-Designated Products. 
(MAY 2008) 

(a) Definitions. As used in this clause— 

“Post consumer material” means a material or finished 
product that has served its intended use and has been 
discarded for disposal or recovery, having completed its 
life as a consumer item. Post consumer material is a part of 
the broader category of “recovered material.” 

“Recovered material” means waste materials and by-
products recovered or diverted from solid waste, but the 
term does not include those materials and by-products 
generated from, and commonly reused within, an original 
manufacturing process. 

(b) The Contractor, on completion of this contract, shall— 

               (1) Estimate the percentage of the total recovered          
                   material content for EPA-designated item(s) 
delivered                     and/or used in contract performance, 
including, if                             applicable, the percentage of post 
consumer material                       content; and 

    (2) Submit this estimate to: 
 
  Contracting Officer 
  Eastern Federal Lands Highway Division 
  21400 Ridgetop Circle 
  Sterling, VA 20166. 

(End of Clause) 
 

52.228-15 
Performance and Payment Bonds -- Construction 

(Nov 2006) 
(a) Definitions. As used in this clause -- 

“Original contract price” means the award price of the 
contract; or, for requirements contracts, the price payable 
for the estimated total quantity; or, for indefinite-quantity 
contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price 
of any options, except those options exercised at the time 
of contract award. 

(b) Amount of required bonds. Unless the resulting contract 
price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting 
Officer as follows: 

(1) Performance Bonds (Standard Form 25). The penal 
amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 

(2) Payment Bonds (Standard Form 25-A). The 
penal amount of payment bonds at the time of contract 
award shall be 100 percent of the original contract 
price. 

(3) Additional bond protection. 

(i) The Government may require additional 
performance and payment bond protection if the 
contract price is increased. The increase in 
protection generally will equal 100 percent of 
the increase in contract price. 

(ii) The Government may secure the 
additional protection by directing the Contractor 
to increase the penal amount of the existing 
bond or to obtain an additional bond. 

(c) Furnishing executed bonds. The Contractor shall 
furnish all executed bonds, including any necessary 
reinsurance agreements, to the Contracting Officer, within 
the time period specified in the Bid Guarantee provision of 
the solicitation, or otherwise specified by the Contracting 
Officer, but in any event, before starting work. 

(d) Surety or other security for bonds. The bonds shall be 
in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in 
Treasury Department Circular 570, individual sureties, or 
by other acceptable security such as postal money order, 
certified check, cashier’s check, irrevocable letter of credit, 
or, in accordance with Treasury Department regulations, 
certain bonds or notes of the United States. Treasury 
Circular 570 is published in the Federal Register or may 
be obtained from the: 

U.S. Department of Treasury 
Financial Management Service 
Surety Bond Branch 
3700 East West Highway, Room 6F01 
Hyattsville, MD 20782 
Or via the internet at 
http://www.fms.treas.gov/c570/ . 

(e) Notice of subcontractor waiver of protection (40 U.S.C. 
3133(c)). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person 
whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance 
of the contract. 

(End of Clause) 

52.248-3 
Value Engineering – Construction. 

(Feb 2000) 
 (a) General. The Contractor is encouraged to develop, 
prepare, and submit value engineering change proposals 
(VECP’s) voluntarily. The Contractor shall share in any 
instant contract savings realized from accepted VECP’s, in 
accordance with paragraph (f) below. 

(b) Definitions. “Collateral costs,” as used in this clause, 
means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/28.htm#P100_14864
http://frwebgate.access.gpo.gov/cgi-bin/leaving.cgi?from=leavingFR.html&log=linklog&to=http://www.fms.treas.gov/c570/
http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/48.htm#P188_28305
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“Collateral savings,” as used in this clause, means those 
measurable net reductions resulting from a VECP in the 
agency’s overall projected collateral costs, exclusive of 
acquisition savings, whether or not the acquisition cost 
changes. 

“Contractor’s development and implementation costs,” as 
used in this clause, means those costs the Contractor incurs 
on a VECP specifically in developing, testing, preparing, 
and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required 
by Government acceptance of a VECP. 

“Government costs,” as used in this clause, means those 
agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the 
cost of testing, operations, maintenance, and logistic 
support. The term does not include the normal 
administrative costs of processing the VECP. 

“Instant contract savings,” as used in this clause, means the 
estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable 
Contractor’s development and implementation costs, 
including subcontractors’ development and implementation 
costs (see paragraph (h) below). 

“Value engineering change proposal (VECP)” means a 
proposal that -- 

  (1) Requires a change to this, the instant contract, to 
implement; and 

  (2) Results in reducing the contract price or estimated 
cost without impairing essential functions or 
characteristics; provided, that it does not involve a change- 

      (i) In deliverable end item quantities only; or 
      (ii) To the contract type only. 

(c) VECP preparation. As a minimum, the Contractor shall 
include in each VECP the information described in 
subparagraphs (c)(1) through (7) below. If the proposed 
change is affected by contractually required configuration 
management or similar procedures, the instructions in 
those procedures relating to format, identification, and 
priority assignment shall govern VECP preparation. The 
VECP shall include the following: 

    (1) A description of the difference between the existing 
contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when 
an item’s function or characteristics are being altered, and 
the effect of the change on the end item’s performance. 

   (2) A list and analysis of the contract requirements that 
must be changed if the VECP is accepted, including any 
suggested specification revisions. 

   (3) A separate, detailed cost estimate for 

        (i) the affected portions of the existing contract 
requirement and 

        (ii) the VECP. 

The cost reduction associated with the VECP shall take 
into account the Contractor’s allowable development and 
implementation costs, including any amount attributable to 
subcontracts under paragraph (h) below. 

   (4) A description and estimate of costs the Government 
may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 

   (5) A prediction of any effects the proposed change 
would have on collateral costs to the agency. 

   (6) A statement of the time by which a contract 
modification accepting the VECP must be issued in order 
to achieve the maximum cost reduction, noting any effect 
on the contract completion time or delivery schedule. 

   (7) Identification of any previous submissions of the 
VECP, including the dates submitted, the agencies and 
contract numbers involved, and previous Government 
actions, if known. 

(d) Submission. The Contractor shall submit VECP’s to the 
Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 

(e) Government action. 

   (1) The Contracting Officer will notify the Contractor of 
the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, 
the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and 
the expected date of the decision. The Government will 
process VECP’s expeditiously; however, it will not be 
liable for any delay in acting upon a VECP. 

   (2) If the VECP is not accepted, the Contracting Officer 
will notify the Contractor in writing, explaining the reasons 
for rejection. The Contractor may withdraw any VECP, in 
whole or in part, at any time before it is accepted by the 
Government. The Contracting Officer may require that the 
Contractor provide written notification before undertaking 
significant expenditures for VECP effort. 

   (3) Any VECP may be accepted, in whole or in part, by 
the Contracting Officer’s award of a modification to this 
contract citing this clause. The Contracting Officer may 
accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a 
notice to proceed with the change. Until a notice to 
proceed is issued or a contract modification applies a 
VECP to this contract, the Contractor shall perform in 
accordance with the existing contract. The decision to 
accept or reject all or part of any VECP is a unilateral 
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decision made solely at the discretion of the Contracting 
Officer. 

(f) Sharing -- 

   (1) Rates. The Government’s share of savings is 
determined by subtracting Government costs from instant 
contract savings and multiplying the result by -- 

      (i) 45 percent for fixed-price contracts; or 
     (ii) 75 percent for cost-reimbursement contracts. 

   (2) Payment. Payment of any share due the Contractor 
for use of a VECP on this contract shall be authorized by a 
modification to this contract to -- 

      (i) Accept the VECP; 

      (ii) Reduce the contract price or estimated cost by the 
amount of instant contract savings; and 

      (iii) Provide the Contractor’s share of savings by 
adding the amount calculated to the contract price or fee. 

(g) Collateral savings. If a VECP is accepted, the 
Contracting Officer will increase the instant contract 
amount by 20 percent of any projected collateral savings 
determined to be realized in a typical year of use after 
subtracting any Government costs not previously offset. 
However, the Contractor’s share of collateral savings will 
not exceed the contract’s firm-fixed-price or estimated 
cost, at the time the VECP is accepted, or $100,000, 
whichever is greater. The Contracting Officer is the sole 
determiner of the amount of collateral savings. 

(h) Subcontracts. The Contractor shall include an 
appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of 
lesser value. In computing any adjustment in this contract’s 
price under paragraph (f) above, the Contractor’s allowable 
development and implementation costs shall include any 
subcontractor’s allowable development and 
implementation costs clearly resulting from a VECP 
accepted by the Government under this contract, but shall 
exclude any value engineering incentive payments to a 
subcontractor. The Contractor may choose any 
arrangement for subcontractor value engineering incentive 
payments; provided, that these payments shall not reduce 
the Government’s share of the savings resulting from the 
VECP. 

(i) Data. The Contractor may restrict the Government’s 
right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 

These data, furnished under the Value Engineering -- 
Construction clause of contract DTFH71-08-C-000XX, 
shall not be disclosed outside the Government or 
duplicated, used, or disclosed, in whole or in part, for any 
purpose other than to evaluate a value engineering change 
proposal submitted under the clause. This restriction does 
not limit the Government’s right to use information 

contained in these data if it has been obtained or is 
otherwise available from the Contractor or from another 
source without limitations. 

(End of Section G) 



FEDERAL ACQUISITION REGULATION AND 
TRANSPORTATION ACQUISITION REGULATION CLAUSES 

 

CONSTRUCTION CONTRACT REQUIREMENTS 
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52.211-10 
COMMENCEMENT, PROSECUTION, AND 

COMPLETION OF WORK 
(APR 1984) 

 
The Contractor shall be required to (a) commence work 

under this contract within (SEE SF 1442, BLOCK 11 FOR 
NUMBER OF DAYS) calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the 
work diligently, and (c) complete the entire work ready for 
use not later than (THE TIME INDICATED IN THE 
CONTINUATION OF THE SF 1442, BLOCK 11).  The 
time stated for completion shall include final cleanup of the 
premises.                  (End of Clause). 

 
52.211-12 

LIQUIDATED DAMAGES--CONSTRUCTION 
(SEPT 2000) 

 
(a) If the Contractor fails to complete the work within the 
time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  
(SEE SUBSECTION 108.04 OF THE FP-96/FP-03 AND/OR 
SPECIAL CONTRACT REQUIREMENTS FOR 
AMOUNT) for each calendar day of delay until the work is 
completed or accepted.  
 
(b) If the Government terminates the Contractor's right to 
proceed, liquidated damages will continue to accrue until the 
work is completed. These liquidated damages are in addition 
to excess costs of repurchase under the Termination clause.  

(End of Clause) 
 
 

52.211-18 -- Variation in Estimated Quantity. 
As prescribed in 11.703(c), insert the following clause in 
solicitations and contracts when a fixed-price construction 
contract is contemplated that authorizes a variation in the 
estimated quantity of unit-priced items: 

Variation in Estimated Quantity (Apr 1984) 
If the quantity of a unit-priced item in this contract is an 
estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the 
estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The 
equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 
percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time 
necessary for completion, the Contractor may request, in 
writing, an extension of time, to be received by the 
Contracting Officer within 10 days from the beginning of the 
delay, or within such further period as may be granted by the 
Contracting Officer before the date of final settlement of the 
contract. Upon the receipt of a written request for an 

extension, the Contracting Officer shall ascertain the facts 
and make an adjustment for extending the completion date 
as, in the judgement of the Contracting Officer, is justified. 

(End of Clause) 
 

52.236-1 
PERFORMANCE OF WORK BY THE 

CONTRACTOR. 
(Apr 1984) 

 
The Contractor shall perform on the site, and with its own 

organization, work equivalent to at least 50 percent of the 
total amount of work to be performed under the contract. 
This percentage may be reduced by a supplemental 
agreement to this contract if, during performing the work, 
the Contractor requests a reduction and the Contracting 
Officer determines that the reduction would be to the 
advantage of the Government. 

(End of Clause) 
 

52.236-4 
PHYSICAL DATA 

(APR 1984) 
 

Data and information furnished or referred to below is for the 
Contractor's information.  The Government shall not be 
responsible for any interpretation of or conclusion drawn from 
the data or information by the Contractor.  
 

(a) The indications of physical conditions on the drawings 
and in the specifications are the result of site investigations 
(SEE CONTINUATION OF SF 1442, BLOCK 9). 
 

(b) Weather conditions:  CONTACT LOCAL OFFICE 
OF NATIONAL WEATHER SERVICE, U.S. 
DEPARTMENT OF COMMERCE. 
 

(c) Transportation facilities:  N/A 
 

(d) Other Information:  SEE CONTINUATION OF SF 
1442, BLOCK 9. 

(End of Clause) 
 
 

(End of Section H) 
 

Revised 7/26/05 
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FEDERAL HIGHWAY ADMINISTRATION 
EASTERN FEDERAL LANDS HIGHWAY DIVISION 

SPECIAL CONTRACT REQUIREMENTS 
 

PROJECT FL PFH 12-1(1) 
REPLACEMENT OF RIVER STYX BRIDGES 

APALACHICOLA NATIONAL FOREST 
 
The following Special Contract Requirements amend and supplement the Standard Specifications for 
Construction of Roads and Bridges on Federal Highway Projects (FP-03) U. S. Customary Units, 
U. S. Department of Transportation, Federal Highway Administration. 
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Section 101.—TERMS, FORMAT, AND DEFINITIONS 

 
101.01. Delete the last paragraph. 
 
 

Section 102.—BID, AWARD, AND EXECUTION OF CONTRACT 
 
102.04. Add the following: 
 
Furnish documentary evidence as to the ownership and value of the assets pledged in support of the 
bond and details of the security interest in the assets by the individual sureties for the apparent low 
bidder within 14 calendar days after the opening of bids.  Failure to submit evidence within the time 
required will be grounds for declaring the surety unacceptable. 
 
In addition, the CO may, after reviewing the Affidavit of Individual Surety and documentary 
information on the security interest and the assets pledged, by certified mail to the surety's business or 
residence address (as shown on the bond), request the surety to provide further information and/or 
documents with respect to any of the documents provided.  The CO may require such information to 
be furnished under oath.  Failure of the surety to accept such mail, or failure of the surety to respond 
with the requested information or documents within 7 business days of receipt of the request, will be 
cause for rejection of the surety. 
 
These requirements are in addition to the requirements in FAR Subpart 28.203, except where in 
conflict with the requirements in the FAR, in which case the FAR controls. 
 
102.06. Add the following after the last paragraph: 
 
Submit the documentary evidence for individual sureties at the same time as the Affidavit of 
Individual Surety and security interest in assets pledged.  A Contractor submitting an unacceptable 
individual surety in satisfaction of a performance or payment bond before the issuance of the Notice 
to Proceed will be permitted one opportunity to substitute an acceptable surety or sureties within 7 
business days of receipt of notification that the surety is unacceptable. 
 
The Government's right to direct the substitution of sureties to ensure the continuing acceptability of 
the bonds during the performance of the Contract according to FAR Clause 52.228-2, Additional 
Bond Security, is not restricted. 
 
These requirements are in addition to the requirements in FAR Subpart 28.203, except where in 
conflict with the requirements in the FAR, in which case the FAR controls. 
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Section 104.—CONTROL OF WORK 
 
104.03(a).  Add the following to the third paragraph: 
 
Drawings will be reviewed in the order they are received. 
 
104.03(b).  Add the following: 
 

(b)(4) Furnish drawings and calculations for a complete design of the proposed triple cell precast 
box culverts at Sta. 17+10.70 and Sta. 28+64.83.  Design culverts according to Section 602.  
Provide design drawings and calculations bearing the seal and signature of a registered 
professional engineer licensed in the state of Florida. 

 
104.03(b).  Add the following after 104.03(b): 
 

(c) As-built working drawings.  Furnish 2 sets of as-built working drawings.  The Government 
will provide 2 sets of contract drawings to be used exclusively for recording the as-built details of 
the project. 
 
Keep the as-built working drawings current on a weekly basis and have at least 1 set available on 
the jobsite at all times. Accurately and neatly record changes from the contract plans, which are 
made in the work, or additional information, which might be uncovered in the course of 
construction, as they occur by means of details and notes.  Maintain a log of all changes made to 
the as-builts, and monthly, at the estimate cutoff date, make the as-builts and log available for 
review by the CO. 
 
Note all additions or revisions to the location, character, and dimensions of the prescribed work 
shown on the contract drawings.  Line out all details shown that are not applicable to the 
completed work.  Use the red-line process (red pencil or red ink) to record on the working and 
final as-built drawings, as a minimum, but not limited to, the information described below: 
 

(1) Typical section(s) 
 

(a) Revisions in dimensions; and 
 
(b) Revisions in materials. 
 

(2) Plan and profile 
 

(a) Plan 
 

(1) Revisions to the alignment; 
 
(2) Changes in the construction limits; 
 
(3) Revisions in location, type, and grade of road approaches; 



 J-4

 
(4) Location and type of utilities; 
 
(5) Skew of culverts; 
 
(6) Channel changes; 
 
(7) Location of monuments and permanent references; 
 
(8) Elevations for all aerial and underground crossings of utilities; and 
 

(b) Profile 
 

(1) Revisions to grades, elevations, and stationing of intersection PIs; 
 
(2) Equations; 
 
(3) Culvert diameter, length, type, and stationing; 
 
(4) Length of culvert extension. and length of existing culvert; 
 
(5) Location, length, stationing, and type of retaining walls; and 
 
(6) Location, length, stationing, and end treatment of guardrail. 

 
(3) Miscellaneous 

 
(a) Revisions to parking areas or turnouts; 
 
(b) Final location, type and length of curbs, sidewalks, etc.; 
 
(c) Fencing type and limits; and 

 
(d) Landscaping and planting 

 
(4) Special Contract Procedures 

 
(a) Method of excavation, concrete placement, girder erection, structure repairs, etc 

 
Prepare final as-built drawings after the completion of each definable feature of work as listed in 
the Contractor Quality Control Plan (Foundations, Utilities, Structural Steel, etc., as appropriate 
for the project).  The as-built working drawings and final as-built drawings will be jointly 
reviewed for accuracy and completeness by the CO and the Contractor prior to submission of 
each monthly pay estimate. 
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If the monthly review finds that the Contractor is not maintaining the as-builts, payment of the 
Contractor's invoice will be withheld until the as-builts are brought up to date. 

 
Furnish the as-built working drawings to the CO before the final inspection.  Correct all details 
found during the final inspection that are not shown on the as-built drawings and return to the CO 
within 5 working days for approval. 

 
Once final as-built working drawings have been approved by the CO, provide final as-built 
drawings in the latest version of Adobe Acrobat (PDF) format (at the time of submission) on two 
sets of CD-R or DVD-R.  Include the latest version Adobe Acrobat reader on the CD-R or DVD-
R.  Provide the final as-built drawings with a resolution quality such that the redlined drawings 
and notations are clearly discernable.  Final payment per Subsection 109.09 will not be made until 
the CD-R or DVD-R of the final as-built drawings have been reviewed and approved by the CO. 

 
No direct payment will be made for maintaining and furnishing as-built working drawings. 
 

104.05. Add the following: 
 
Operate loaded vehicles hauling material at speeds not exceeding 40 miles per hour, or the posted 
speed limit whichever is lower, and spaced at 500-foot minimum intervals.  Do not exceed 25 miles 
per hour, or the posted speed limit whichever is lower, or operate more than 1 loaded hauling vehicle 
at a time on a bridge. 
 
 

Section 105.—CONTROL OF MATERIAL 
 
105.01. Add the following: 
 

Submit samples of materials for quality verification testing for materials required to conform to 
Sections 703, 704, and 705. 

 
Prior to the delivery of material from an off-site source, conform to the following requirements: 

 
(a) Obtain clearance or eradicate exotic plants by: 

 
(1) Provide an agronomist certification that the source is free from exotic plants. 

 
(2) Notify the CO at least one month before use of material to allow for investigation of exotic 
plants.  If exotic plants are found, the CO will determine if the upper portion of the source will 
need to be stripped or sprayed with an herbicide to eradicate exotic plants.  If spraying is 
required, provide a licensed operator to spray according to applicable state regulations.  Do not 
spray herbicides until approved in writing by the CO.  Spraying of material does not constitute 
approval. 

 
  (3) Heat aggregate to a temperature of 350º F.  Maintain temperature for 30 minutes. 
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105.02(b).  Add the following: 
 

For contractor-located, non-commercial sources, secure environmental clearances according to 
Subsection 107.10. 
 
If any material is to be excavated from any material source outside the construction limits, other 
than commercially operated sites, before work begins provide a certification from the State 
Historic Preservation Officer or Indian Tribal Council, if applicable, stating: 
 

(1) That a cultural resource survey (a survey for historical sites and archeological remains) 
has been performed at the proposed site, and 

 
(2)  That no significant cultural resources exist in the area that will be disturbed by the 
Contractor. 

 
105.04. Add the following: 
 

The contractor may use the area located north-west of the cemetery (approximately at N= 
401669.568 E= 1780094.553) as a material stockpile and staging area.  Contractor shall restore all 
staging and material stockpile areas to original conditions at no additional cost to the government.  
The material stockpile and staging area limits will be determined by the CO and the Forest 
Service officials. 

 
 

Section 106.—ACCEPTANCE OF WORK 
 
106.03.  Delete the first sentence of the second paragraph and substitute the following: 
 
Other than references in or to the FAR or Federal Law, when these Standard Specifications or 
Supplemental Contract Requirements reference certifications; certificates; or certified documents, 
equipment, or individuals, these references are not certifications under Section 4301 of Public Law 
104-106, National Defense Authorization Act for Fiscal Year 1996. 
 
 

Section 107.—LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 
107.01. Add the following: 
 
This list of permits may not be all inclusive of those required for construction.  No time or damages, 
including impact damages, will be allowed for failure to obtain necessary permits or agreements.  
Provide copies of these permits and agreements upon request. 
 
107.01. Delete the second sentence of the third paragraph and substitute the following: 
 
Obtain all additional permits or agreements and modifications to Government-obtained permits or 
agreements that are required. 
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107.02. Add the following: 
 
If any historical or archaeological artifacts are discovered at any time within the project site, 
immediately notify the CO and suspend operations at the site of discovery. 
 
The following is a list of utility companies with utilities within or adjacent to the project: 
 

1. Talquin Electric; Contact:  Charles Morgan,  Phone number:  850-627-7651; ext 1109 
(overhead power line) 

2. Fairpoint Communications; Contact:  Travis Burge, Phone number: 850-229-7338 
(telephone line) 

 
Verify the exact location of all underground utility lines with respective utility companies prior to 
commencing with grading operations.  Notify the utility companies at least 72 hours before 
construction is to begin.  Locate utilities according to section 645. 

 
107.02. Add the following after the sixth paragraph: 
 
Notify the CO in writing at least 48 hours in advance of any scheduled utility shutdown, 
investigation, and /or related work. 

 
107.05. Add the following after the second paragraph: 
 
Submit all claims to the insurance company for investigation, regardless of deductible, unless the 
Contractor has chosen to pay the claim directly.  Provide the results of any investigations and 
subsequent actions to the CO within 1 week of receipt from the insurance company or of action.  
Determination by the insurance company that the claim is not covered by the policy is not an 
adequate basis for the Contractor to fail to meet its obligations under the requirements of this Section. 
 
107.10. Add the following: 
 
Vehicles and equipment.    Notify the CO in writing at least 15 days before moving any construction 
equipment onto National Forest System lands.  Construction equipment does not include cars, pickup 
trucks, and other vehicles that regularly travel between the construction site and areas outside of the 
National Forest System lands.  

Perform all work at locations designated on the plans or as approved in writing.  Provide the CO with 
an opportunity to monitor the washing and inspection. 

All vehicles and equipment entering the National Forest System lands must be clean of noxious 
weeds and free from oil leaks and are subject to inspection.  Wash all construction equipment to 
thoroughly remove all dirt, plant, and other foreign material prior to entering the project.  Particular 
attention must be shown to the under carriage and any surface where soil containing exotic seeds may 
exist.  When removing equipment from the site inspect for noxious weeds.  Use washing system that 
traps all wash and either stores it for removal from National Forest System lands or recycles the water 
for continued use.  If the equipment recycles water, provide adequate filters for seed removal.  
Dispose of the filter material and removed seeds in an approved manner.  Do not mix soaps, 
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detergents, or other chemicals with wash water. These efforts are critical to prevent the introduction 
and establishment of non-native plant species into the project site and out to the National Forest 
System..  Make arrangements for the CO to inspect each piece of equipment 24 hours before entering 
and exiting the project site.  The CO will maintain records of inspections.  Equipment found 
operating on the project that has not been inspected, or has oil leaks will be shut down until 
inspection has been performed or will be removed from project site. 

In general, when gasoline, diesel fuel, antifreeze, hydraulic fluid or any other chemical contained 
within the vehicle is released to the pavement or ground, proper corrective, clean-up, and safety 
actions specified in the SWPPP must be immediately implemented.  All vehicles with load rating of 2 
tons or greater should carry, at minimum, enough absorbent materials to effectively immobilize the 
total volume of fluids contained within the vehicle. 
 
Repair oil leaks immediately on discovery.  Do not use equipment that is leaking.  Have oil pans and 
absorbent material in place prior to beginning repair work.  Have the “on scene” capability of catch-
ing and absorbing leaks or spillages of petroleum products including antifreeze from breakdowns or 
repair actions with approved absorbent materials.  Keep a supply of acceptable absorbent materials at 
the job site in the event of spills, as defined in the SWPPP.  Sand or soil are not approved absorbent 
materials. 
 
Use oil pans and absorbent materials to prevent leaks, spills and draining petroleum fluids from 
falling onto bare ground and paved surfaces during servicing of equipment.  Dig up soils 
contaminated with such fluids, place in appropriate safety containers, and dispose of according to 
state and/or federal regulations. 
 
 

Section 108.—PROSECUTION AND PROGRESS 
 
108.01. Add the following: 
 
Construction operations are limited as follows: 
 
No work will be permitted on Sundays or National legal holidays. 
No construction work  will be permitted during hunting season from October 18th to March 1st . 
 
 

Section 109.—MEASUREMENT AND PAYMENT 
 
109.08(b).  Add the following: 

 
Submit invoices by the 7th day after the closing date.  Invoices received after the 16th day 
following the closing date will not be accepted for payment processing that month.  Include late, 
unprocessed invoice submittals in the following month’s invoice. 

 
109.08(c).  Add the following: 
 

The government’s designated billing office is: 
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 Federal Highway Administration 
 Eastern Federal Lands Highway Division 
 Loudoun Tech Center 
 21400 Ridgetop Circle 
 Room 200 
 Sterling, Virginia 20166-6511 
 ATTN: CONSTRUCTION DIVISION 
 
 

Section 152.—CONSTRUCTION SURVEY AND STAKING 
 
152.03.  Survey and Staking Requirements.  Delete the text of paragraphs (b), (h), (i) and (k). 
 
152.03(a).  Add the following: 
 

Set benchmarks (at least every 500 feet of roadway).  Replace any missing control points. 

 
152.03(k).  Add the following: 
 

Perform the portion of the survey work required to establish permanent monuments and markers 
by a land surveyor registered in the State, of Florida, US. 

 
152.03(l)(9) and (10).  Delete the subsections and replace with the following: 
 

(9)  Traffic control (both permanent and temporary) signs, signals, markings, delineators, 
object markers, etc. 
 

152.03(l).  Add the following: 
 
(10)  Excavation limits for various drainage, walls, structures, and other pertinent items. 

 
 

Section 154.—CONTRACTOR SAMPLING AND TESTING 
 
154.03. Testing.  Add the following: 
 
Furnish test results to the CO immediately after completing the test.  The requirements for furnishing 
test results do not include sample aging or curing time; therefore, reporting times will be extended 
accordingly. 
 
Submit proposals for using alternate AASHTO or State approved test methods in writing for 
approval.  Alternate methods may be allowed based on documented equivalence to the method 
specified. 
 
154.04. Records.  Add the following: 
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On a weekly basis, submit a copy of all current Contractor test results and pay factor calculations 
based on those tests for items accepted under Subsection 106.05.  When large quantities are 
produced, calculate pay factors as soon as possible.  Use this information to make any necessary 
adjustments to operations to achieve acceptable pay factors.  The Government may use the 
Contractor's test results to determine final pay factors for acceptance according to Subsection 154.05. 
 
 

Section 155.—SCHEDULES FOR CONSTRUCTION CONTRACTS 
 
155.02. Add the following after the third paragraph: 
 
155.02A  Weather Delays. 
 

(a)  Weather Delay Definitions. 
 

(1)  Reasonably Predictable Weather.  The number of workdays that can expected to be lost 
in any month due to rainfall based on 10-year historical weather data. 

 
(2)  Rain Day.  A potentially lost workday on which rainfall is equal to or greater than 
0.10 inches. 

 
(3)  Drying Day.  A work day(s) immediately following a rainfall equal to or greater than 
1.00 inch which is potentially lost because of wet ground conditions. 

 
(4)  Workday.  A day not excluded from work by Section 108 of the Special Contract 
Requirements. 

 
(5)  Unusually Severe Weather.  When the number of Actual Workdays Lost is greater than 
the calculated Total Lost Days for the month in question. 

 
(b)  Reasonably Predictable Weather.  Determine Reasonably Predictable Weather for this 
contract by completing Table 155-1.  Calculate data for Table 155-1 as follows: 

 
(1)  Using the last 10 years of historical weather data from the nearest NOAA weather data 
collection station, compute the average number of workdays lost (rain days plus drying days) 
for each month and the standard deviation from the average.  Add the average number of 
workdays lost to the standard deviation. 

 
(2)  The Total number of Lost Days (Average Workdays Lost plus 1 Standard Deviation, 
rounded to whole days) will be considered normal for each month. 

 
(3)  Submit a completed Table 155-1 with the initial construction schedule. 

 
(c)  Unusually Severe Weather  Under FAR Clause 52.249-10, Default (Fixed-Price 
Construction), the Contractor can request time for a delay due to Unusually Severe Weather. 
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The number of Actual Workdays Lost is calculated by first totaling the actual Rain Days plus the 
actual Drying Days occurring in the month in question.  From this total, deduct any workdays 
meeting the following conditions: 

 
(1)  The Rain Day or Drying Day occurred on a non-work weekday such as a holiday. 

 
(2)  Rainfall occurred at a time when no weather dependent work was in progress or occurred 
during planned or unplanned shutdowns due to other circumstances such as equipment failure, 
strikes, material supplies, delays, etc. 

 
(3)  The Contractor was still working or able to work on weather dependent activities to the 
extent that less than 50 percent of the workday was lost due to weather. 

 
If the net number of Actual Workdays Lost is greater than the Total Lost Days, then Unusually 
Severe Weather occurred during the month in question. 

 
(d)  Time Adjustments for Rain Delays.  If the net number of Actual Workdays Lost to rain is 
less than the Total Lost Days for the month in question, no time adjustments will be made.  If the 
net number of Actual Workdays Lost is more, then an excusable time extension may be granted.  
The Contractor must submit a Weather Time Impact Analysis supporting any alleged delays due 
to Unusually Severe Weather. 

 
(e)  Delays Due To Other Weather Conditions.  Delays due to other unusually severe weather 
conditions (snow, extreme cold or heat, high winds, etc.) must be supported with a Weather Time 
Impact Analysis using historical weather data. 

 
155.02. Delete the last paragraph and substitute the following: 
 
The Construction Contract Time shown on the construction schedule for contract completion or for 
any interim completion dates shall be the calendar dates established in the contract. 
 
155.04. Add the following to the first paragraph: 
 
For a computer-generated CPM, use Primavera software or software that is file-compatible with 
Primavera. 
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Add the following at the end of the Subsection: 
 

TABLE 155-1 
 
 Project Number__________________________ 
 
 Location of NOAA Data Collection Station__________________________ 
 
 Data Years (10-year history):  19___ through 20___ 
 

REASONABLY PREDICTABLE WEATHER 
 
 

MONTH AVERAGE WORKDAYS 
LOST 

STANDARD 
DEVIATION 

TOTAL LOST 
DAYS 

JANUARY    

FEBRUARY    

MARCH    

APRIL    

MAY    

JUNE    

JULY    

AUGUST    

SEPTEMBER    

OCTOBER    

NOVEMBER    

DECEMBER    

 
 

Section 156.—PUBLIC TRAFFIC 
 
156.03. Add the following: 
 
Contractor will be allowed to close the road.  Road shall be open to traffic as soon as possible and all 
safety appurtenances related to the Precast concrete box culvert are in place.  The CO will coordinate 
with the Forest Service the use of alternate routes.  The CO will indicate to the contractor possible 
routes to detour traffic. 
 
Submit situation-specific traffic control implementation drawings and alternate traffic control 
proposals according to Subsection 104.3 for acceptance at least 14 days before intended use. 
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Hauling will only be permitted from the nearest point of public access to the work site.  Minimize 
hauling over existing bridge structures limit hauling over existing structures to 10 ton Max gross 
weight. 
 
156.04. Add the following: 
 

(f)  Ensure that all drains and inlets within the project limits are fully functional throughout the 
duration of the project. 

 
156.06(i) Delete the text and substitute the following: 
 

(i)  When the road is open to general public, limit construction caused delays to public traffic to a 
maximum of 15 minutes per passage through the project. 

 
156.07. Delete the Subsection and substitute the following: 
 
156.07 Nighttime Operations.  Nighttime operations are allowed 
 
156.08. Delete the second sentence of the first paragraph and substitute the following: 
 
The traffic safety supervisor may be the superintendent. 
 
 

Section 157. - SOIL EROSION CONTROL 
 

Construction Requirements 
 
157.03 General.  Delete the second paragraph and substitute the following: 
 
Standard erosion control devices are provided in the contract.  Detail site-specific measures for 
controlling erosion and submit to the CO for acceptance prior to implementation.  Provide working 
drawings and associated data that do not exceed 24 by 36 inches in size.  Allow 7 days for acceptance 
of the drawings or a return for corrections.  Include the following in the detailed design: 
 

(1) Address contractual requirements for storm water runoff permits, environmental 
commitments, and other permit requirements here or in Subsection 107.01 or 107.10. 

 
(2) Location of each proposed erosion control measure. 

 
(3) Type of each erosion control measure. 

 
(4) Quantities and estimated unit costs of proposed temporary erosion control devices to be 

implemented during construction. 
 



 J-14

(5) A schedule detailing coordination of erosion control measures with the various 
construction operations or stages.  Include the furnishing, installation, maintaining, and 
removing of temporary devices and the installation of permanent erosion control features. 

 
(6) A schedule outlining the proposed schedule of clearing and grubbing, excavation, 

embankment, and culvert operations such that the area of disturbed or erodible material is 
minimized.  Schedule the work such that temporary and permanent erosion measures can 
be incorporated at the earliest practical time. 

 
(7) Construction methods used in various items of work to minimize erosion. 

 
Add the following: 
 
At least 5 days prior to the preconstruction conference, designate in writing an Erosion Control 
Supervisor who is responsible for implementing the requirements of this Section.   
 
When temporary erosion control measures are required due to the Contractor's negligence, 
carelessness, or failure to install permanent controls as part of the work in a timely manner, provide 
temporary measures at no cost to the Government. 
 
157.05  Turbidity Barrier.  Add the following: 
 
Furnish, install, maintain, and remove turbidity barrier from body of water to minimize the drift of 
suspended sediment in the water body during construction of the project.  Prior to the installation of 
the turbidity barrier and its accessories, the Contractor shall submit the manufacturer’s drawings and 
technical specifications to the CO for its approval. 
 
The turbidity barriers shall be a synthetic material coated with suitable elastomeric or polymeric 
compound and have a high resistance to weathering, hydrocarbons, fresh and salt water, and 
temperature extremes.  The material shall have a tensile strength of not less than 200 lb when 
measure lengthwise or crosswise.   
 
Flotation units shall be flexible, buoyant units contained in a flotation sleeve or collar attached to the 
turbidity barrier.  Buoyancy provided by the flotation units shall be sufficient to support the required 
width of the turbidity barrier and maintain a freeboard of at least 3-inches above the water surface 
level. 
 
Load lines shall be fabricated into the top and bottom of the turbidity barrier.  The top load line shall 
consist of woven webbing or vinyl sheathed steel cable and shall have a minimum breaking strength 
of 10,000 lb.  The bottom load line shall consist of a minimum 5/16-inches galvanized steel chain 
incorporated into the bottom hem of the turbidity barrier to act as ballast.  The load lines shall have 
suitable devices which develop the full breaking strength for connecting to load lines in adjacent 
sections. 
 
Stakes shall be constructed of oak timber or steel.  Posts shall be a minimum of 6.5-feet long, and at 
least 18-inches longer than the height of the turbidity barrier. 
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Fasteners shall be either 5/8-inches long brass or copper staples, or 17 gage galvanized or aluminized 
steel tie wires long enough to securely attach the fabric to the posts. 
 
Anchors shall be standard marine type boat anchors.  The size, weight, and overall number of the 
anchors shall be sufficient to hold the turbidity curtain in its intended location.  Alternate anchoring 
methods may be used if approved by the CO. 
 
Rope shall be polypropelene, 5/8-inches in diameter, with a minimum breaking strength of 800 lb. 
 
When assembling and installing the turbidity barrier, the Contractor shall follow all the directions of 
the turbidity barrier manufacturer. 
 
The turbidity barrier shall be installed so that all construction activities which generate any sediment 
or turbidity in to the waterway shall be contained within the turbidity barrier. 
 
Through the project construction period, the Contractor shall maintain the turbidity barrier so that no 
sediment caused by the Project enters the waterway beyond the turbidity barrier.  All turbidity 
barriers damaged prior to installation, during installation, or during the life on the contract shall be 
repaired or replaced at no additional cost to the government. 
 
The turbidity barrier shall remain in place until the Project is complete and the turbidity has settled to 
no more than what existed prior to the start of construction.  The turbidity barrier and all materials 
incidental to the construction of the turbidity barrier shall be removed in such a manner as to 
minimize turbidity to adjacent waters.  The turbidity barrier and related components shall become the 
property of the Contractor and shall be removed from the Project. 
 
157.12 Inspection and Reporting.  Add the following: 
 
Monitor the turbidity of waters adjacent to the project.  Take turbidity measurements using an HF-
DRT 15CE turbidimeter or equivalent upstream of the project and 500 feet downstream of the area of 
the highest turbidity.  If the measurements show an increase of 10 NTU or more, immediately 
suspend operations in the vicinity of the problem area and modify the erosion control measures to 
eliminate the cause of the high turbidity.  Include turbidity readings, locations, and actions taken, if 
any, in inspection reports.  Also provide documentation of meter calibration. 
 
157.14 Acceptance.  Add the following: 
 
Soil erosion control will be evaluated under Subsection 106.02 based on the demonstrated ability of 
the erosion control measures to result in minimal soil erosion, sedimentation and/or siltation, and 
turbidity increases within or adjacent to the project limits. 
 

Measurement 
 
157.15 Add the following: 
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Measure the turbidity barrier from edge to edge along the support cable, as the actual number of 
linear feet of turbidity barrier placed and accepted. 
 

Payment 
 
157.16 Add the following: 
 
The quantity of turbidity barrier will be paid for at the contract unit price per liner foot.  Price and 
payment will constitute full compensation for furnishing, assembling, installing, maintaining and 
removing the turbidity barrier and all materials incidental to the construction and installation of the 
turbidity barrier, and for all labor, tools, equipment, and incidentals required to complete the work. 
 
 

Section 203.—REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
 
203.01  Add the following: 
 
This work includes removing and disposing of Bridge No. 115-02.3, and Bridge No. 115-02.5 as 
identified on the plans. 
 
203.04. Add the following: 
 
Remove the entire bridge structure including timber running planks, deck, curbs, railings, beams, 
caps, lagging walls and supporting elements.  Remove timber piles and wall lagging to a depth of 4-
feet below the bottom of the proposed culvert slab.  Due to the age of the bridge, timber might be 
creosote treated.  Perform a toxicity characteristic leaching procedure (TCLP Method 1311) test to 
determine if creosote is present.  If test shows creosote to be more than 200 mg/L dispose solid waste 
according to Florida Department of Environmental Protection regulations/guidelines. 
 
203.05(b).  Delete the Subsection and substitute the following: 
 

(b)  Burn.  Burning is prohibited.  Dispose of material according to Subsection 203.05(a). 
 
203.05(c).  Delete the Subsection and substitute the following: 
 

(c)  Bury.  Burying debris is prohibited.  Dispose of material according to Subsection 203.05(a). 
 
 

Section 207. – EARTHWORK GEOTEXTILES 
 

Measurement 
 
207.07. Delete the subsection and substitute the following: 
 
207.07. Measure the Section 207 items listed in the bid schedule according to Subsection 109.02. 
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Section 208.—STRUCTURE EXCAVATION AND BACKFILL FOR SELECTED MAJOR 

STRUCTURES 
 
208.09 (b).  Add the following at the end of the last paragraph: 
 
Perform tests to verify that the soil beneath the foundation has the required minimum bearing 
capacity = 2,000 psf, noted on the plan drawings.  The contractor should follow FHWA guidelines for 
verification of footing bearing capacity.  Once the test results are submitted for review, approval will 
occur between 48 and 72 hrs from the submittal date, during which the contractor will not be 
permitted to place any steel or concrete for the box culvert foundations.  Contractor can perform all 
work necessary in site development, and preparation towards concrete and steel placement with the 
approval of the CO. 
 
208.13. Delete the two paragraphs after paragraph (e) and substitute the following: 
 
Measure foundation fill, structural backfill, and structural excavation by the cubic yard in place.  
Limit the volume measured to that placed inside the vertical planes located 18-inches outside and 
parallel to the neat lines of foundations.  Use these vertical planes to determine pay quantities 
regardless of the amount of material placed outside these planes.  
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Section 308.—MINOR CRUSHED AGGREGATE 
 
308.06. Delete Table 308-1 and substitute the following: 
 

Table 308-1 
Sampling and Testing Requirements 

Material 
or 

Product 

Type of 
Acceptance 
(Subsection) 

Property or 
Characteristic 

Test Methods 
Specifications 

Sampling 
Frequency 

Point of 
Sampling 

Split 
Sample 

Reporting 
Time 

Moisture-
Density 

AASHTO T 
180 method 

D(2) 

1 for each 
aggregate 
supplied 

Production 
output or 
stockpile 

--- Before 
using in 

work 
Gradation(1) AASHTO T 

11 and T 27 
1 for each 
1000 tons 

From 
windrow 

or roadbed 
after 

processing 

--- Before 
placing 

next layer 

Crushed 
aggregate 

for 
roadway 

Measured 
and tested 

for 
conformance 

(106.04) 

In-place 
density and 

moisture 
content 

AASHTO T 
310 or other 

approved 
procedures 

1 for each 
500 tons 

In-place --- Before 
placing 

next layer 

Moisture-
Density 

AASHTO T 
99 method 

C(2) 

1 for each 
aggregate 
supplied 

Production 
output or 
stockpile 

--- Before 
using in 

work 

Crushed 
aggregate 

for 
bedding 

and 
backfill 

Measured 
and tested 

for 
conformance 

(106.04) 
In-place 

density and 
moisture 
content 

AASHTO T 
310 or other 

approved 
procedures 

2 per lift In-place --- Before 
placing 

next layer 

(1)Use only sieves indicated for the specified gradation. 
(2)Minimum of 5 points per proctor. 
 
308.06. Delete the second and third paragraphs and substitute the following: 
 
Construction of roadway aggregate courses, and bedding and backfill aggregate will be evaluated 
under Subsections 106.02 and 106.04.  Method 2 compaction will be evaluated under Section 106.04. 
Sample crushed aggregate for roadway according to Table 308-1.  Submit crushed aggregate for 
roadway samples to the CO for verification. Materials that do not meet the approved certification will 
be considered unacceptable. 
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Section 552.—STRUCTURAL CONCRETE 
 
552.03. Composition (Concrete Mix Design).  Delete Tables 552-1 and substitute the following: 
 

Table 552-1 
Composition of Concrete 

Class of 
Concrete 

Minimum 
Cement 
Content 

(pound per 
cubic yard) 

Maximum 
W/C 
Ratio 

Slump (1) 
(inches) 

Maximum 
Nominal Coarse 

Aggregate 
Size (5) 

(inches) 
A 611 0.49 2 to 4 1½ 

A(AE) 658 0.41 1 to 4 1½ 
B 517 0.58 2 to 4 2½ 

B(AE) 517 0.58 2 to 4 2½ 
C 658 0.49 2 to 4 ¾ 

C(AE) 658 0.44 1 to 3 ¾ 
D(AE)(2) 611 0.40 1 to 3 1½ 
E(AE)(3) 611 0.40 4 to 6 (4) ¾ 

P 
(Prestressed) 658 0.44 0 to 4 1 

Seal 658 0.54 4 to 8 1½ 
(1) Maximum slump is 8 inches if approved mix design includes a high-range water 
reducer. 
(2) Concrete with a water reducing and retarding admixture conforming to AASHTO M 
194, type D. 
(3) A latex modified concrete with 0.037 gallons of modifier per pound of cement. 
(4) Measure the slump 4 to 5 minutes after the concrete is discharged from the mixer.  
(5) Meeting the processing requirements of AASHTO M43, Table 1 – Standard Sizes of 
Processed Aggregate. 

 
552.03(g).  Add the following: 

 
Use Type II portland cement in all concrete.  Replace 18-22% (by weight) of cement with fly ash 
or replace 50% (by weight) of cement with slag.  

 
552.03(v).  Add the following: 
 

Provide Class A(AE) concrete with a minimum 28-day compressive strength of 5500 pounds per 
square inch. 

 
552.09(b)(4).  Add the following: 
 

Provide for compressive strength testing of the concrete cylinders by an independent laboratory, 
qualified to perform the testing, and as approved by the CO. 
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Section 554.—REINFORCING STEEL 
 
554.08. Delete the first sentence of the first paragraph and substitute the following: 
 
Place, fasten, and support the bars according to the CRSI Manual of Standard Practice.  Use precast 
concrete blocks or metal supports. 
 
 

Payment 
 
554.12. Delete the text and substitute the following: 
 
No separate payment will be made for reinforcing steel included in items 55201-0200     
and 60223-4050. 
 
 

Section 601.—MINOR CONCRETE STRUCTURES 
 
601.03. Delete the first sentence and substitute the following: 
 

Conform to Table 601-1 or furnish a concrete mix used locally by either a Federal or State agency for 
the construction of minor concrete structures, that also meets the minimum 28-day compressive 
strength requirement of Table 601-1. 
 
 

Section 602.— CULVERTS AND DRAINS 
 

Description 
 
602.01. Add the following:  
 
This work also consists of designing and constructing the triple cell precast concrete box culverts at 
Sta. 17+10.70 and Sta. 28+64.83, including all wing walls, headwalls, seal concrete (if required), 
cofferdams (if required), excavation and backfill. 
 

Material 
 
602.02. Add the following: 
 
 Structural Concrete    552 
 Seal Concrete     552 
 Grout      725.22 
 Reinforcing Steel    709.01 
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 Structural Backfill    704.04 
 Welded Steel Wire Fabric                              709.01 

Non-Shrink Grout                                           725.22 
 

Construction Requirements 
 
602.03. General.  Add the following: 
 
Prior to beginning work in this section, perform survey work according to Subsection 152.03(g). 
 
Design, provide, and install precast concrete box culvert segments having the same general shape, 
grade, width, and vertical clearance as shown in the contract drawing.  Provide the horizontal and 
vertical opening shown in the contract drawings.  Provide minimum footing embedment depths 
shown in the contract drawings.   
 
Include in the design and contract drawings construction staging necessary to accommodate 
conveyance of stream flow.   
 
Design the cast in place (C-I-P) wingwall and headwall according to the current AASHTO LRFD 
Bridge Design Specifications.  Design the wingwalls and wingwall footings as cantilever retaining 
walls.  Design headwall curb & box culvert reinforcement to meet minimum requirements for TL-2 
bridge railing 
 
For geotechnical information see “Geotechnical Investigation, Forest Service Bridge No. 115-2.3, 
Liberty County, FL” dated December 21, 2004 and  “Geotechnical Investigation, Forest Service 
Bridge No. 115-2.5, Liberty County, FL” dated December 22, 2004, prepared by Southern Earth 
Sciences, Inc..   For additional information see Geotechnical Memorandum dated 8/24/2007 prepared 
by the Geotechnical Section, Technical Services Branch, Central Federal Lands Highway Division, 
Denver, CO. 
 
Use the following design loads: 
 

Dead Loads 

Cast-in-place and precast 
concrete 

150 pounds per cubic foot 

Soil 120 pounds per cubic foot 

Aggregate base 140 pounds per cubic foot 

 
Do not qualify the responsibility for the design or restrict the use of the drawings or calculations for 
the proposed structure.  Indemnify the Government from all claims for infringement of proprietary 
rights by others without the consent of the patent holders or licensees. 
 
Submit to the CO for approval a complete design according to Subsection 104.03. 
 
Include in the General Notes all information necessary to perform an independent structural check of 



 J-22

the design.  This information includes, but is not limited to, loads, concrete strength, design cover, 
and any other design assumptions not listed above. 
 
Construct concrete according to Section 552.  Use concrete Class A(AE) with a minimum 28-day 
concrete compressive strength f'c = 5500 psi for all cast-in-place and precast concrete.  Provide 3 
inches minimum cover for all reinforcing steel. Construct reinforcing steel according to Section 554. 
 
Do not ship precast concrete members until concrete cylinder tests manufactured of the same concrete 
and cured under the same conditions as the members indicate that the concrete in each member has 
attained the minimum required 28-day strength and is at least 14 days old. 
 
 Prevent cracking or damage during storage, hoisting, and handling of the precast units.  Replace units 
damaged by improper storage or handling. 
 
602.04. Laying Concrete Pipe and Precast Concrete Box Culverts.  Add the following: 
 
Produce the precast reinforced concrete sections with male and female ends, or approved grouted 
shear keys and welded shear connection details.  Design and form the ends of the sections such that 
when they are laid together, they will make a continuous line of sections with a smooth interior, free 
of appreciable irregularities in the flow line, all compatible with the permissible variations given 
below.  The joint width shall not exceed ¾ inches.  The culvert shall be positively connected to the 
wingwalls, headwalls and the footings. 
 
For footing excavation above the water table, subexcavate 2 feet below the footing elevation and 
backfill with foundation fill.  For footing excavation below the water table, cofferdam the excavation 
and place seal concrete.   
 
For sections with a shear key and welded shear connection, install the shear connection after all the 
sections are in place. 
 
Fill the gap between adjacent precast box sections with 2 inches of non-shrink grout or 4 inches of 
lean concrete backfill. 
 
Cover the fill face of the joints and drainage holes with a minimum 2 foot wide filter fabric in 
accordance with the manufacturer recommendations.  For precast box culverts with top slab sections 
wrap the joint between top and bottom sections with filter fabric to extend 1 foot minimum beyond 
the joint.  Cover the joints continuously with a single wrap.  Splices in the joint wrap will not be 
permitted.  During backfilling, take care to keep the joint wrap centered over the joint. 
 
Submit proposed dewatering plan to the CO during the preconstruction meeting.  Plan shall comply 
with Florida DOT regulations and/or local agencies regulation.  Sample dewatering plan is provided 
on plans.  Demolition of existing bridge structures shall not begin without an approved dewatering 
plan. 
 
Place and compact backfill according to Section 208 - Structure Excavation and Backfill. 
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Measurement 
 
602.09. Add the following: 
 
Measure Precast concrete box culvert as the inside length from curb to curb. 
Structure excavation and backfill shall be measure for payment as per section 208. 
Wingwalls, and Headwalls shall be measure for payment as per section 552. 
 
No separate measurement or payment will be made for dewatering. 
No separate measurement or payment will be made for reinforcing steel. 
 
 

Section 617.—GUARDRAIL 
 
617.03. Add the following: 
 

Furnish steel and wood guardrail posts for use with W-beam type guardrail. 
 
 

Section 625. - TURF ESTABLISHMENT 
 
625.01. Add the following: 
 
The work does not include areas previously protected by soil erosion control measures according to 
Section 157, and upon which permanent suitable vegetation has started growth. 
 

Construction Requirements 
 
625.03. Turf Establishment Seasons.  Delete the first sentence and substitute the following: 
 
Delete the subsection and add the following: 

Apply turf establishment to finished slopes, ditches, and other designated areas within 14 days after 
completion of construction. The seed mixture, seeding seasons, and application rates for seed, 
fertilizer, lime, and mulch shall be as shown in Table 625-1. Do not seed during windy weather or 
when the ground is excessively wet, frozen, snow covered, extremely dry, cloddy, compacted, or not 
friable. 
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Table 625-1 

   Item         Type    Lb/Acre         Season 
Pensacola Bahia 

Brown Top Millet 

40 

12 

2/15 to 9/15 

2/15 to 9/15 

 

Seed 

Pensacola Bahia 

Rye Grass 

40 

50 

9/16 to 2/14 

9/16 to 2/14 

Fertilizer 8-8-8 500 All 

Lime Dolomite 4000 All 

Mulch Straw or pine straw 4000 All 

 

 

Section 633.—PERMANENT TRAFFIC CONTROL 
 
633.01. Delete the second paragraph and substitute the following: 
 
Sign panels are designated as aluminum, extruded aluminum, steel, or fiberglass reinforced plastic. 
 

633.03. Add the following: 
 
Furnish aluminum, extruded aluminum, steel, or fiberglass reinforced plastic sign panels.  
 
Furnish galvanized steel, or corrosion resistant steel posts. 
 
For all legends on guide signs, use ASTM Type VIII, IX, X, or 3M DG3 retroreflective sheeting. 
 
 

Section 635.—TEMPORARY TRAFFIC CONTROL 
 
635.02. Delete the Construction sign panels Section reference and substitute the following: 
 
 Construction sign panels   633.02 
 
635.03. Add the following: 
 
For all signs and other devices requiring orange color, use fluorescent orange, fluorescent red-orange 
or fluorescent yellow-orange color. 
 
635.03(i).  Add the following: 
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Submit a certification that the devices have been successfully crash tested to meet the 
requirements of NCHRP 350 and/or have been accepted by the FHWA. 

 
635.07. Delete the last sentence of the first paragraph and substitute the following: 
 
Remove or completely cover all unnecessary signs, or signs that conflict with the construction signing 
or Traffic Control Plan.  Cover signs that are not removed so that no part of the covered sign is visible 
to traffic.  Provide sign covers for temporary signs meeting the following requirements: 
 

a) Large enough to completely cover the sign. 
b) Easy to attach to and remove from the sign without damaging the sign face.  Do not use 

adhesives, glues, tapes, or mechanical fasteners that mar the sign face. 
c) Black, non-reflective, and opaque. 
d) Made of plywood (minimum of 3/8-inches thick), aluminum (minimum of 0.040 inches 

thick), or sheet metal of a sufficient thickness that the covering will not be lifted, bent or 
damaged by wind. 

e) Durable enough to resist deterioration due to weathering and atmospheric conditions for the 
duration of the project. 

 
635.07. Add the following: 
 
Furnish 16-inch by 16-inch flags for high level warning devices that are orange or fluorescent red 
orange in color. 
 
 

Section 637.—FACILITIES AND SERVICES 
 
637.02. Add the following: 
 
Locate the Government field office where high-speed Internet access, as described in Subsection 
637.03(a)(7), is available.  Locate the field office within 15 miles of the project site.  In remote 
locations where high-speed Internet service is not available, the field office distance range may be 
extended or waived by the CO.  All field office locations are subject to approval by the CO. 
 
637.03. Delete the third and fourth sentences of the first paragraph and substitute the following: 
 
The Contractor will provide unlimited local and unlimited long distance telephone services.  The 
Government will be responsible for the cost of long distance calls made by Government employees 
for Government business and charged against this phone service.  Bill the Government separately for 
these charges. 
 

Divide the field office into 3 areas by permanent walls with hinged doors.  If window air 
conditioning is provided, provide a separate unit for each room. 

 
Clean the field office weekly to the approval of the CO. 
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Supply the following equipment in the field office: 

 
(1) Copy machine.  One self-feeding plain paper photo copying machine with the following 
minimum capabilities: 
 

(a) Automatic document feeder capable of making at least 8 copies per minute; 
 
(b) Reproducing copies at standard sizes up to and including 11 x 17 inches; and 
 
(c) Reducing 11 x 17 inches plan sheets to 8 ½ x 14 inches legal size and to 8 ½ x 11 
inches letter size. 
 

Furnish all necessary supplies, except paper.  Paper will be supplied by the Government. 
 
(2) Printer.  One plain paper printing machine with printing capabilities of standard sizes up 
to and including 11 x 17 inches.  The printer must be capable of printing from direct personal 
computer (PC) and local area network (LAN) hookups.  The printer may be one machine in 
combination with the copy machine.  Furnish all necessary supplies, except paper.  Paper will 
be supplied by the Government. 
 
(3) Facsimile (FAX) machine.  One FAX machine with the following minimum 
capabilities: 
 

(a) Automatic document feeder with a minimum capacity of 20 pages; 
 
(b) Sending standard size documents up to and including 11 x 17 inches; 
 
(c) Printing on plain paper; and 
 
(d) Automatic dial/redial. 
 

The FAX machine may be one machine in combination with the copy machine.  Furnish all 
necessary supplies, except paper.  Paper will be supplied by the Government. 
 
(4) Telephone.  Two dual line telephones (touch tone, hold button, intercom, and conference 
calling capabilities) with 2 separate lines, for the exclusive use of the CO. 
 
(5) Answering machine.  One digital answering device capable of answering, recording, 
storing, and playing back messages at least 30 minutes in length. 
 
(6) Cellular telephone.  One phone durable, hand held digital/cellular wireless telephone(s), 
manufactured by Motorola/Nextel, or approved equal, for the use of the CO.  Furnish cellular 
telephone(s) that are similar or compatible with the Contractor’s key field personnel (Project 
Superintendent, and Traffic Control Supervisor) to enable the direct communication between 
the CO and the Contractor’s key field personnel.  Furnish each cellular telephone(s) with the 
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following minimum capabilities: 
 

(a) Direct Connect feature, or equivalent, to communicate onsite with Contractor’s key 
field personnel; 
 
(b) Voicemail capable of answering, recording, storing, and playing back messages at 
least 30 minutes in length; 
 
(c) Hands free device that can be used safely and effectively while driving, and is 
acceptable by the local law enforcement agencies; 
 
(d) Customized communication configuration, independent of the other units, so that the 
CO may limit any features if necessary; 
 
(e) Carrying case that can be worn on the belt and is appropriate for use on construction 
projects; and 
 
(f) Other necessary cellular telephone accessories including a cigarette lighter power 
adapter/charger. 
 

The cellular telephone plan shall provide the necessary amount of monthly Direct Connect 
airtime and monthly Digital/Cellular airtime for use on the project.  Ensure that each unit has 
unlimited Direct Connect capabilities and each unit is equipped with unlimited airtime, 
roaming and long distance per month of local and long distance airtime for official business 
only. Provide phones that work properly at the project site and the field office location. 
 
(7) High-speed Internet access.  Provide, install, and maintain high-speed Internet access 
service having at least 768kbps download and 256kbps upload speed.  The high-speed Internet 
access service can be provided via DSL, FIOS, a dedicated T1 line, or cable.  Alternate 
Internet access service options may be submitted to the CO for approval.  The system must 
include a modem and a router with a firewall or a router and a firewall appliance.  The system 
must have the capability to support simultaneous Internet access of at least 3 workstations 
connected by Category 6 RJ45 LAN office drop cables.  If the router supports wireless 
Internet access, this feature must be disabled.  Wireless Internet access does not meet U.S. 
DOT security requirements and is not acceptable.  The firewall configuration must be 
submitted to the CO for approval and cannot be changed after it is approved, unless a change 
request is submitted and approved in advance.  Only U.S. DOT equipment is to be connected 
to the system. 
 

If any equipment supplied becomes defective, is stolen, or for any other reason does not function 
as intended, replace the equipment with an equal or better unit at no additional cost to the 
Government.  Replace any defective equipment within eight hours after being notified by the CO. 
 
The Contractor will retain ownership of all equipment supplied by the Contractor.  The CO will 
notify the Contractor when the equipment is no longer needed and request its removal.  
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Section 645.—LOCATING UTILITIES 

 
Description 

 
645.01. This work consists of locating and marking existing utilities by excavating test pits to, or 
using electromagnetic devices, where a physical conflict with proposed construction is suspected and 
the location is ordered by the CO. 
 

Material 
 
645.02. Materials for restoring the test pit area to its original condition shall be replacement of the 
materials excavated or their equivalent in newly furnished materials meeting the various applicable 
sections of this specification. 
 

Construction Requirements 
 
645.03. General.  Notify Sunshine State One Call, 72 hours prior to any excavation, at (800) 432-
4770 to have the utilities marked in the field.  Notify the CO 48 hours prior to any excavation. 
 
Exercise special care and extreme caution in order to protect and avoid damage to any utility 
company facilities.  Existing utilities have been generally located and shown on the plans as they are 
believed to exist.  The Government assumes no responsibility for the accuracy of locations shown on 
the plans.  Locate and ensure the safety of all existing utilities.  Repair any damage resulting from 
Contractor’s operations at no additional expense to the Government. 
 
Locate by test pit any utility that may be in conflict with the proposed work.  If a conflict appears to 
exist, then notify the CO in writing immediately and provide information on the location and 
elevation of the utility so that the CO can adjust the proposed work. 
 
645.04. Locating Utility.  Use electromagnetic devices to establish alignment of utilities where 
applicable.  When necessary, thread a metal rod through non-metallic utility pipes to locate them.  
Where neither method is feasible, locate the utility by perpendicular trench or test pits. 
 
645.05. Excavation.  Excavate carefully so as not to disturb utility at it's assumed depth.  When 
excavating within roadway pavements where traffic is being maintained, excavate by air-vacuum 
methods or equivalent, keeping the area of disturbance to a minimum.  Uncover the utility sufficiently 
to make accurate measurements. 
 
645.06. Record.  Describe the utility found (size, material, function), determine the elevation of the 
top of utility, and prepare a field sketch of the pit.  Indicate the date and the station and offset of the 
utility, noting whether the baseline or the centerline of proposed facility is being referenced.  Submit 
1 copy to the CO within 24 hours. 
 
645.07. Marking.  Mark the utility location by flags or paint.  Maintain the markings, including 
repainting faded or damaged markings as ordered by the CO, for the duration of the project, or until 
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the CO determines that the markings are no longer needed. 
 
645.08. Restoration.  Backfill with original material, thoroughly compacting the material with a 
mechanical tamper.  Restore aggregate base courses and pavement using equivalent materials and 
thicknesses.  For portland cement concrete pavements, use fast setting concrete.  For asphalt concrete 
pavements, cold patch, resurfacing of pit will be permitted so long as, in the opinion of the CO, it is 
thoroughly compacted. 
 
645.09. Acceptance.  Locating utilities will be evaluated under Subsection 106.02. 
 

Measurement and Payment 
 
645.10. Do not measure the Section 645 locating Utilities for payment. 
 
For markings, do not measure maintaining the markings. 
 
 

Section 703.—AGGREGATE 
 
703.05(a).  Delete items (3) and (4). 

  
703.05(c).  Delete item (1) and table 703-3; and substitute the following: 

 
(1) Gradation and plasticity index, AASHTO T 90 
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Table 703-3 

Target Value for Surface Course Gradation 
(FDOT Gradation No. 3) 

Sieve Size Percent by Mass 
AASHTO T 27 & T11 

4 inches - 
3 1/2 inches - 

3 inches - 
2 1/2 inches 100 

2 inches 90 to 100 
1 1/2 inches 35 to 70 

1 inch 0 to 15 
3/4 inch - 
1/2 inch 0 to 5 
3/8 inch - 

No. 4 - 
No. 8 - 
No. 16 - 
No. 50 - 

    
Plasticity index 4 to 12 

  
Nominal size square openings = 2 to 1 inches 

 
 

Section 704. – SOIL 
 
704.04. Structural Backfill.  Delete the text Add the following: 
 

Furnish free draining granular material free of excess moisture, muck, frozen lumps, roots, sod, or 
other deleterious materials conforming to the following: 
 
 (a) Maximum particle size    3 inches 
 (b) Materials passing No. 200 sieve,   15% max. 
 AASHTO T 27 and T 11 
 (c) Liquid limit, AASHTO T 89   30% max. 
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704.07 Delete table 704-1; and substitute the following: 
 

Table 704-1 
Select Borrow Gradation 

 
Sieve Size Percent by Mass Passing Designated Sieve 

(AASHTO T27 & T11) 
3 inch 100 
1 inch 70 – 100 
No. 4 30 – 70 

No. 200 0 – 15 
 
 

Section 709. – REINFORCED STEEL AND WIRE ROPE 
 
709.01. Reinforcing Steel. 
 
(b) Reinforcing bars.  Delete the text and substitute the following: 
 
Furnish deformed, grade 60 bars conforming to AASHTO M31 or M322. 
 
(d) Tie bars.  Delete the text and substitute the following: 
 
Furnish deformed, grade 60 bars conforming to AASHTO M31. 
 
(e) Hook bolts.  Delete the text and substitute the following: 
 
Furnish deformed, grade 60 bars conforming to AASHTO M31 with M14 rolled threads or M16 cut 
threads.  Furnish a threaded sleeve nut capable of sustaining a minimum axial load of 15,000 pounds. 
 
 

Section 710.—FENCE AND GUARDRAIL 
 
710.08. Add the following: 
 
Rough sawn timber tolerance shall apply only to the timber cross section and post length. 
 
 

Section 711.—CONCRETE CURING MATERIAL AND ADMIXTURES 
 
Add the following after Subsection 711.05: 
 
711.06. Fiber Reinforcement.  Furnish a polypropylene fiber conforming to ASTM C 116, Type 3, 
and compatible with the constituents of the concrete mixture.  Furnish documentation of 
compatibility from the manufacturer. 
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Section 718. - TRAFFIC SIGNING AND MARKING MATERIAL 

 
718.08. Signposts. 
 
(b) Galvanized Steel posts. 
 

(2) Square tubular steel posts. 
 

(c) Delete the text and substitute the following: 
 

Galvanizing after punching ASTM A 653, 
(inside and outside of post) coating designation Z275 
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